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          CALL ORDER   : 111                                              CONTRACT ID  : IR-38504-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01261           TESTING FOR ASBESTOS                                                       1.000        EACH 

  13  202-02240           PAVEMENT REMOVAL                                                      24,452.000        SYS 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-85996           LIGHT STANDARD AND MAST ARM, REMOVE                                        9.000        EACH 

  16  202-96328           FOUNDATION, STREET LIGHT, REMOVE                                           9.000        EACH 

  17  203-02000           EXCAVATION, COMMON                                                    13,510.000        CYS 

  18  203-02020           EXCAVATION, UNCLASSIFIED                                               1,400.000        CYS 

  19  203-02070           BORROW                                                                 2,000.000        CYS 

  20  205-03371           SEDIMENT, REMOVE                                                         374.000        CYS 

  21  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     41.000        TON 

  22  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  23  205-06934           TEMPORARY MULCH                                                           65.000        TON 

  24  205-06936           TEMPORARY SEDIMENT TRAP                                                  165.000        TON 

  25  205-06937           TEMPORARY SILT FENCE                                                  12,672.000        LFT 

  26  205-09543           NO. 2 STONE                                                              488.000        TON 

  27  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT,                              14,441.000        SYS 

  28  205-11586           TEMPORARY FILTER STONE                                                    32.000        TON 

  29  205-11587           TEMPORARY GEOTEXTILE                                                     580.000        SYS 

  30  205-11591           TEMPORARY SEED MIXTURE                                                 3,900.000        LBS 

  31  207-08264           SUBGRADE TREATMENT, TYPE II                                              495.000        SYS 

  32  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           3,053.000        SYS 

  33  208-02046           GRADING IN GORE AREA                                                       1.000        EACH 

  34  211-02050           B BORROW                                                               1,400.000        CYS 

  35  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,364.000        CYS 

  36  217-11917           DRYING SOILS FOR EMBANKMENT                                              300.000        TON 

  37  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,021.000        TON 

  38  303-01180           COMPACTED AGGREGATE NO. 53                                               454.000        TON 

  39  306-08043           MILLING, TRANSITION                                                      225.000        SYS 

  40  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        242.000        TON 

  41  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         19.000        TON 

  42  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  412.000        TON 

  43  401-10258           JOINT ADHESIVE, SURFACE                                                1,009.000        LFT 

  44  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,009.000        LFT 

  45  401-11785           LIQUID ASPHALT SEALANT                                                 1,009.000        LFT 

  46  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  47  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 

  48  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    857.000        LFT 

  49  610-07487           HMA FOR APPROACHES, TYPE B                                               179.000        TON 
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  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 

  51  616-02320           GEOTEXTILES                                                              588.000        SYS 

  52  616-05688           RIPRAP, CLASS 1                                                          193.000        TON 

  53  616-06405           RIPRAP, REVETMENT                                                        142.000        TON 

  54  621-06545           FERTILIZER                                                                 6.000        TON 

  55  621-06553           SEED MIXTURE R                                                         2,206.000        LBS 

  56  621-06565           MULCHING MATERIAL                                                         26.000        TON 

  57  621-06567           WATER                                                                      4.000        kGAL 

  58  621-06574           SODDING                                                                  942.000        SYS 

  59  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  60  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  61  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  62  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  63  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     18.000        MOS 

  64  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            48.000        LFT 

  65  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           157.000        LFT 

  66  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            68.000        LFT 

  67  715-05363           PIPE, TYPE 3, DEFORMED, MIN. AREA 1.8 SFT                                 58.000        LFT 

  68  715-08083           CONCRETE ANCHOR, MIN. AREA 58 SFT                                          4.000        EACH 

  69  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          1.000        EACH 

  70  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  71  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          1.000        EACH 

  72  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          2.000        EACH 

  73  715-46055           PIPE END SECTION, MIN. AREA 1.8 SFT                                        4.000        EACH 

  74  717-12010           ARCH STRUCTURAL PLATE MIN AREA 58 SFT                                    212.000        SYS 

  75  720-45235           CATCH BASIN, E7                                                            1.000        EACH 

  76  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  77  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 

  78  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     14,780.000        LFT 

  79  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              64.000        EACH 

  80  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 

  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  82  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  83  801-07119           BARRICADE, III-B                                                         256.000        LFT 

  84  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          188.000        LFT 

  85  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         23.000        EACH 

  86  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

  87  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       56.000        SFT 

  88  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       58.000        SFT 

  89  802-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     1.000        EACH 

  90  807-02191           HANDHOLE LIGHTING                                                          2.000        EACH 

  91  807-02193           LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT                             1.000        EACH 

  92  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                    952.000        LFT 

  93  807-84762           LIGHT POLE, 40 FT. E.M.H. 15.0 FT. MAST ARM, TRANSFORMER                   1.000        EACH 

  94  807-86620           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT                         1.000        EACH 

  95  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                   240.000        LFT 

  96  807-86910           CONNECTOR KIT, UNFUSED                                                     1.000        EACH 

  97  807-86915           CONNECTOR KIT, FUSED                                                       1.000        EACH 

  98  807-86930           INSULATION LINK, NON-WATERPROOFED                                          2.000        EACH 
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  99  807-86935           INSULATION LINK, WATERPROOFED                                              8.000        EACH 

 100  807-86950           SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION               1.000        EACH 

 101  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      2,475.000        LFT 

 102  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      19,200.000        LFT 

 103  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     18,579.000        LFT 

 104  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                     2.000        EACH 

 105  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       54.000        LFT 

 106  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       92.000        EACH 

 

  SECTION NO. 0002    ROAD RECONSTRUCTON-HMA 

 

 107  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 108  207-09934           SUBGRADE TREATMENT, TYPE IB                                           18,718.000        SYS 

 109  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        3,101.000        TON 

 110  303-01180           COMPACTED AGGREGATE NO. 53                                             5,089.000        TON 

 111  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

 112  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      1,344.000        TON 

 113  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                2,291.000        TON 

 114  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        2,560.000        TON 

 115  401-10258           JOINT ADHESIVE, SURFACE                                               13,263.000        LFT 

 116  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          13,263.000        LFT 

 117  401-11785           LIQUID ASPHALT SEALANT                                                13,263.000        LFT 

 118  406-05520           ASPHALT FOR TACK COAT                                                      9.000        TON 

 

  SECTION NO. 0003    ROAD RECONSTRUCTION-PCCP 

 

 119  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 120  207-09934           SUBGRADE TREATMENT, TYPE IB                                           18,718.000        SYS 

 121  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          160.000        TON 

 122  302-07455           DENSE GRADED SUBBASE                                                   3,120.000        CYS 

 123  303-01180           COMPACTED AGGREGATE NO. 53                                             4,382.000        TON 

 124  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         44.000        TON 

 125  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   75.000        TON 

 126  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

 127  501-06266           PROFILOGRAPH PCCP                                                     LUMP              LUMP 

 128  501-09107           QC/QA-PCCP, 9 IN.                                                     16,380.000        SYS 

 129  503-05240           D-1 CONTRACTION JOINT                                                  9,324.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                         45.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                        10.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  11  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              4.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                     7,974.000        CYS 

  17  203-02070           BORROW                                                                15,600.000        CYS 

  18  203-51223           EXCAVATION, WATERWAY                                                     945.000        CYS 

  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     34.000        TON 

  20  205-06933           TEMPORARY INLET PROTECTION                                               109.000        EACH 

  21  205-06934           TEMPORARY MULCH                                                           18.000        TON 

  22  205-06937           TEMPORARY SILT FENCE                                                   5,636.000        LFT 

  23  205-11591           TEMPORARY SEED MIXTURE                                                 1,030.000        LBS 

  24  206-51220           EXCAVATION, WET                                                          103.000        CYS 

  25  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,685.000        SYS 

  26  207-09935           SUBGRADE TREATMENT, TYPE IC                                           19,838.000        SYS 

  27  211-02050           B BORROW                                                               4,252.000        CYS 

  28  211-09265           STRUCTURE BACKFILL, TYPE 2                                            10,287.000        CYS 

  29  211-09266           STRUCTURE BACKFILL, TYPE 3                                               809.000        CYS 

  30  211-09267           STRUCTURE BACKFILL, TYPE 4                                                16.000        CYS 

  31  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        6,910.000        TON 

  32  302-07455           DENSE GRADED SUBBASE                                                      54.000        CYS 

  33  303-07449           COMPACTED AGGREGATE NO. 73                                               249.000        TON 

  34  304-07490           HMA PATCHING, TYPE B                                                     736.000        TON 

  35  306-08599           MILLING, ASPHALT, 1/2 IN.                                             12,503.000        SYS 

  36  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      1,543.000        TON 

  37  401-07356           QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm                                 1,373.000        TON 

  38  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,647.000        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                               14,078.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          14,078.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                                14,078.000        LFT 

  42  402-07451           HMA WEDGE AND LEVEL, TYPE B                                            1,473.000        TON 

  43  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 

  44  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  45  601-02241           GUARDRAIL, REMOVE                                                        272.000        LFT 

  46  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  47  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     50.000        LFT 

  48  604-01268           HAND RAIL ALUMINUM                                                       383.000        LFT 

  49  604-06070           SIDEWALK, CONCRETE                                                     4,751.000        SYS 
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  50  604-07897           CURB RAMP, CONCRETE, C                                                    48.000        SYS 

  51  604-07900           CURB RAMP, CONCRETE, F                                                     5.000        SYS 

  52  604-07901           CURB RAMP, CONCRETE, G                                                    42.000        SYS 

  53  604-07902           CURB RAMP, CONCRETE, H                                                    50.000        SYS 

  54  604-07903           CURB RAMP, CONCRETE, K                                                    11.000        SYS 

  55  605-06120           CURB, CONCRETE                                                           254.000        LFT 

  56  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    8,690.000        LFT 

  57  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              314.000        SYS 

  58  610-07487           HMA FOR APPROACHES, TYPE B                                               503.000        TON 

  59  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,210.000        SYS 

  60  610-09108           PCCP FOR APPROACHES, 9 IN.                                               475.000        SYS 

  61  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   9.000        EACH 

  62  615-06490           RIGHT-OF-WAY MARKER                                                      120.000        EACH 

  63  615-06505           MONUMENT, B                                                               13.000        EACH 

  64  616-02320           GEOTEXTILES                                                            1,456.000        SYS 

  65  616-06405           RIPRAP, REVETMENT                                                        764.000        TON 

  66  621-06567           WATER                                                                     70.000        kGAL 

  67  621-06575           SODDING, NURSERY                                                      17,383.000        SYS 

  68  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 

  69  622-05638           PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER                                    5.000        EACH 

  70  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.                                       8.000        EACH 

  71  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER                    100.000        EACH 

  72  628-09402           FIELD OFFICE, B                                                           24.000        MOS 

  73  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  74  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  75  701-02945           PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 X 74                   228.000        LFT 

  76  701-09558           TEST PILE, INDICATOR, PRODUCTION                                         128.000        LFT 

  77  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             4.000        EACH 

  78  701-09683           PILE SHOE, HP 12 X 74                                                     34.000        EACH 

  79  701-95780           PILE, STEEL H, HP 12 X 74                                                924.000        LFT 

  80  703-06028           REINFORCING BARS                                                      59,143.000        LBS 

  81  703-06029           REINFORCING BARS, EPOXY COATED                                       113,804.000        LBS 

  82  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   72.000        EACH 

  83  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              588.900        CYS 

  84  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  4.000        EACH 

  85  706-11418           RAILING, STEEL PS-1                                                      224.000        LFT 

  86  706-11604           RAILING, CONCRETE PS-1                                                    18.600        CYS 

  87  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  88  715-02181           SANITARY SEWER SERVICE ADJUSTMENT                                         40.000        LFT 

  89  715-02531           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 6 IN.                      2.000        EACH 

  90  715-02534           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 16 IN..                    5.000        EACH 

  91  715-04596           WATER SERVICE                                                              6.000        EACH 

  92  715-04965           WATER SERVICE LINE                                                       310.000        LFT 

  93  715-04995           LINE STOP                                                                 14.000        EACH 

  94  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           877.000        LFT 

  95  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          8,823.000        LFT 

  96  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         3,360.000        LFT 

  97  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         1,134.000        LFT 

  98  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           306.000        LFT 
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  99  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           684.000        LFT 

 100  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           504.000        LFT 

 101  715-05159           PIPE, TYPE 2, CIRCULAR, 42 IN.                                         1,353.000        LFT 

 102  715-05331           PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3 SFT                                 94.000        LFT 

 103  715-05428           PIPE, SLOTTED VANE DRAIN, 12 IN.                                          17.000        LFT 

 104  715-05842           CONCRETE ANCHOR, 42 IN.                                                    1.000        EACH 

 105  715-06050           CAP                                                                        7.000        EACH 

 106  715-06471           PIPE END SECTION, MIN. AREA 3.3 SFT                                        1.000        EACH 

 107  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   117.000        TON 

 108  715-09064           VIDEO INSPECTION FOR PIPE                                              8,312.000        LFT 

 109  715-09228           INSERTION VALVE, 16 IN.                                                    1.000        EACH 

 110  715-11896           WATER SERVICE CONNECTION                                                   6.000        EACH 

 111  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          1.000        EACH 

 112  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          1.000        EACH 

 113  715-94780           WATER MAIN, DUCTILE IRON, 6 IN.                                          235.000        LFT 

 114  715-96669           WATER MAIN, DUCTILE IRON, 16 IN.                                       2,200.000        LFT 

 115  716-07632           PIPE INSTALLATION, TRENCHLESS, 18 IN.                                    215.000        LFT 

 116  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       8,823.000        LFT 

 117  718-52610           AGGREGATE FOR UNDERDRAINS                                                795.000        CYS 

 118  720-02442           PIPE PLUG EXISTING                                                        11.000        EACH 

 119  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 

 120  720-45025           INLET, D6                                                                  1.000        EACH 

 121  720-45030           INLET, E7                                                                 16.000        EACH 

 122  720-45035           INLET, F7                                                                  5.000        EACH 

 123  720-45410           MANHOLE, C4                                                                3.000        EACH 

 124  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         14.000        LFT 

 125  720-90984           MANHOLE, C2                                                                1.000        EACH 

 126  720-91973           MANHOLE, H4                                                               10.000        EACH 

 127  720-94612           MANHOLE, K4                                                               11.000        EACH 

 128  720-96999           FIRE HYDRANT ASSEMBLY                                                      4.000        EACH 

 129  720-98174           INLET, B15                                                                37.000        EACH 

 130  720-98555           INLET, C15                                                                48.000        EACH 

 131  731-93945           FACE PANELS, CONCRETE                                                  1,982.000        SFT 

 132  731-93946           WALL ERECTION                                                          1,982.000        SFT 

 133  731-93947           LEVELING PAD, CONCRETE                                                   283.000        LFT 

 134  732-11770           AGGREGATE FOR DRAINAGE FILL                                               45.000        CYS 

 135  732-11811           MODULAR BLOCK WALL ERECTION                                            1,189.000        SFT 

 136  732-11812           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                           1,189.000        SFT 

 137  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 138  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

 139  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

 140  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

 141  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

 142  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 143  801-07118           BARRICADE, III-A                                                         204.000        LFT 

 144  801-07119           BARRICADE, III-B                                                         108.000        LFT 

 145  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          420.000        LFT 

 146  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      179.000        SFT 

 147  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       81.000        SFT 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

 148  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                         93.000        LFT 

 149  805-11799           RECTANGULAR RAPID FLASHING BEACON                                          3.000        EACH 

 150  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       174.000        LFT 

 151  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               8,337.000        LFT 

 152  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 153  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               288.000        LFT 

 154  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              288.000        LFT 

 155  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                              80.000        LFT 

 156  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 48.000        EACH 

 157  808-10192           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, BIKE SYMBOL                    68.000        EACH 

 158  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                454.000        LFT 

 159  808-11953           TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 18 IN.              54.000        LFT 

 160  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,500.000        LFT 

 161  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,221.000        LFT 

 162  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      455.000        LFT 

 163  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              186.000        LFT 

 164  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       884.000        LFT 

 165  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   20.000        EACH 

 166  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   20.000        EACH 
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  SECTION NO. 0001    ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                       2,242.000        SYS 

  11  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             1.000        EACH 

  12  203-02000           EXCAVATION, COMMON                                                     3,277.000        CYS 

  13  203-02131           EXPLORATORY EXCAVATION                                                   315.000        CYS 

  14  205-06933           TEMPORARY INLET PROTECTION                                                13.000        EACH 

  15  205-06937           TEMPORARY SILT FENCE                                                  10,561.000        LFT 

  16  205-09543           NO. 2 STONE                                                            1,245.000        TON 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                              766.000        SYS 

  18  207-08266           SUBGRADE TREATMENT, TYPE III                                           9,562.000        SYS 

  19  211-09266           STRUCTURE BACKFILL, TYPE 3                                                35.000        CYS 

  20  211-09267           STRUCTURE BACKFILL, TYPE 4                                                30.000        CYS 

  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        6,181.000        TON 

  22  304-07489           HMA PATCHING, TYPE A                                                      82.000        TON 

  23  304-07490           HMA PATCHING, TYPE B                                                     467.000        TON 

  24  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  25  502-06627           PCCP, 6 IN.                                                              829.000        SYS 

  26  502-11543           PCCP, 4 IN.                                                               42.000        SYS 

  27  506-06333           PCCP PATCHING, FULL DEPTH                                                801.000        SYS 

  28  603-93373           FENCE PEDESTRIAN                                                         254.000        LFT 

  29  604-05528           HMA FOR SIDEWALK                                                       1,679.000        TON 

  30  604-06070           SIDEWALK, CONCRETE                                                        29.000        SYS 

  31  604-07894           CURB RAMP, CONCRETE, A                                                    51.000        SYS 

  32  604-07900           CURB RAMP, CONCRETE, F                                                    72.000        SYS 

  33  604-11738           DETECTABLE WARNING ELEMENT                                               192.000        LFT 

  34  605-06120           CURB, CONCRETE                                                         1,333.000        LFT 

  35  605-06215           CENTER CURB, D CONCRETE                                                    7.000        LFT 

  36  605-52807           CURB AND GUTTER, COMBINED                                                743.000        LFT 

  37  610-07486           HMA FOR APPROACHES, TYPE A                                                19.000        TON 

  38  610-07487           HMA FOR APPROACHES, TYPE B                                               154.000        TON 

  39  610-09108           PCCP FOR APPROACHES, 9 IN.                                               499.000        SYS 

  40  615-06495           RIGHT-OF-WAY MARKER, RESET                                                 2.000        EACH 

  41  616-02320           GEOTEXTILES                                                            1,033.000        SYS 

  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  43  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                   13,131.000        SYS 

  44  621-06560           MULCHED SEEDING U                                                     13,131.000        SYS 

  45  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  46  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  3.000        CYS 

  47  702-51015           CONCRETE, B, FOOTINGS                                                      2.300        CYS 

  48  703-06028           REINFORCING BARS                                                         128.000        LBS 

  49  712-08257           PREFABRICATED                                                         LUMP              LUMP 
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  SECTION NO. 0001    ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES 

 

  50  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           230.000        LFT 

  51  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            15.000        LFT 

  52  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       9.000        EACH 

  53  720-07309           TRENCH DRAIN                                                              63.000        LFT 

  54  720-44296           INLET, CAP                                                                 4.000        EACH 

  55  720-45030           INLET, E7                                                                  3.000        EACH 

  56  720-45035           INLET, F7                                                                  1.000        EACH 

  57  720-45045           INLET, J10                                                                 1.000        EACH 

  58  720-45055           INLET, M10                                                                 1.000        EACH 

  59  732-11810           MODULAR BLOCK WALL                                                       848.000        SFT 

  60  732-11811           MODULAR BLOCK WALL ERECTION                                              848.800        SFT 

  61  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  62  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  63  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           1.000        EACH 

  66  802-04250           SIGN, TRAIL INFORMATION                                                    3.000        EACH 

  67  802-04250           SIGN, TRAIL INFORMATION                                                    3.000        EACH 

  68  802-04250           SIGN, TRAIL INFORMATION                                                    3.000        EACH 

  69  802-04314           SIGN                                                                      46.000        EACH 

  70  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        126.000        LFT 

  71  802-07060           SIGN, SHEET, RELOCATE                                                     13.000        EACH 

  72  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       43.000        SFT 

  73  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       51.000        SFT 

  74  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   1.000        EACH 

  75  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 14.000        EACH 

  76  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             14.000        EACH 

  77  805-04148           STRAIN POLE, RELOCATE                                                      1.000        EACH 

  78  805-05405           SIGNAL POLE, PEDESTAL, 4FT                                                 3.000        EACH 

  79  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     3.000        EACH 

  80  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     1.000        EACH 

  81  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                           14.000        EACH 

  82  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 

  83  805-78420           DISCONNECT HANGER                                                          2.000        EACH 

  84  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           1,429.000        LFT 

  85  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                2,319.000        LFT 

  86  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                2,441.000        LFT 

  87  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  491.000        LFT 

  88  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         116.000        LFT 

  89  805-78785           SIGNAL DETECTOR HOUSING                                                    3.000        EACH 

  90  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            590.000        LFT 

  91  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                              11.000        EACH 

  92  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        492.000        LFT 

  93  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     1,733.000        LFT 

  94  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             2.000        EACH 

  95  808-05929           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       836.000        LFT 

  96  808-06368           TRANSVERSE MARKING, REMOVE                                               211.000        LFT 

  97  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                           24.000        LFT 

  98  808-10074           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                   1,656.000        LFT 
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  99  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              277.000        LFT 

 100  808-75330           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       3,737.000        SYS 

  12  205-06933           TEMPORARY INLET PROTECTION                                                69.000        EACH 

  13  207-09935           SUBGRADE TREATMENT, TYPE IC                                            3,735.000        SYS 

  14  211-09264           STRUCTURE BACKFILL, TYPE 1                                               299.000        CYS 

  15  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          229.000        TON 

  16  303-01180           COMPACTED AGGREGATE NO. 53                                             1,163.000        TON 

  17  304-07783           HMA PATCHING, TYPE D                                                   2,122.000        TON 

  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          103,194.000        SYS 

  19  306-08036           MILLING, ASPHALT, 2 IN.                                               55,526.000        SYS 

  20  306-11872           MILLING, PROFILE                                                     104,425.000        SYS 

  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  22  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      3,161.000        TON 

  23  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      4,993.000        TON 

  24  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      1,313.000        TON 

  25  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                       135.000        TON 

  26  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  202.000        TON 

  27  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                2,889.000        TON 

  28  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                          808.000        TON 

  29  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                        1,659.000        TON 

  30  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm                               467.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                              155,785.000        LFT 

  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,147.000        LFT 

  33  401-11785           LIQUID ASPHALT SEALANT                                               155,785.000        LFT 

  34  406-05520           ASPHALT FOR TACK COAT                                                     74.000        TON 

  35  410-11846           QC/QA-HMA, 5, 76, SURFACE, 12.5 mm - SMA                              17,360.000        TON 

  36  415-11527           BASE SEAL                                                                  4.000        TON 

  37  506-06333           PCCP PATCHING, FULL DEPTH                                                686.000        SYS 

  38  601-92948           GUARDRAIL, ADJUST HEIGHT                                               1,895.000        LFT 

  39  602-01064           CONCRETE BARRIER                                                          81.000        LFT 

  40  606-07484           MILLED HMA CORRUGATIONS                                               53,872.000        LFT 

  41  615-06505           MONUMENT, B                                                                6.000        EACH 

  42  615-06510           MONUMENT, C                                                                1.000        EACH 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  44  621-06560           MULCHED SEEDING U                                                      3,837.000        SYS 

  45  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  46  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         33,092.000        LFT 

  47  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                         3,295.000        LFT 

  48  718-06526           HMA FOR UNDERDRAINS                                                    3,599.000        TON 

  49  718-06528           OUTLET PROTECTOR, 1                                                       60.000        EACH 
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  50  718-06529           OUTLET PROTECTOR, 2                                                       14.000        EACH 

  51  718-06531           OUTLET PROTECTOR, 3                                                       18.000        EACH 

  52  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       6,500.000        LFT 

  53  718-52610           AGGREGATE FOR UNDERDRAINS                                              4,704.000        CYS 

  54  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            30,377.000        SYS 

  55  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  56  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 

  57  801-06201           TEMPORARY PANEL SIGNS                                                    120.000        SFT 

  58  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                             72.000        LFT 

  59  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         250,867.000        LFT 

  60  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 

  61  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 

  62  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  63  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

  66  801-07118           BARRICADE, III-A                                                          28.000        LFT 

  67  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                     34,345.000        LFT 

  68  808-06716           LINE, REMOVE                                                          37,907.000        LFT 

  69  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  70  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            39,654.000        LFT 

  71  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           39,510.000        LFT 

  72  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                             4,028.000        LFT 

  73  808-10039           LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN.                               91.000        LFT 

  74  808-10043           LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN.                              334.000        LFT 

  75  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                           16,524.000        LFT 

  76  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  6.000        EACH 

  77  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                            1,987.000        LFT 

  78  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               42.000        LFT 

  79  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,223.000        EACH 

  80  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,223.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  202-96133           PIPE, REMOVE                                                              40.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                       180.000        CYS 

  14  203-02070           BORROW                                                                   330.000        CYS 

  15  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      6.000        TON 

  16  205-06937           TEMPORARY SILT FENCE                                                     650.000        LFT 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                              387.000        SYS 

  18  211-09265           STRUCTURE BACKFILL, TYPE 2                                               227.000        CYS 

  19  303-01180           COMPACTED AGGREGATE NO. 53                                                53.000        TON 

  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              560.000        SYS 

  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         65.000        TON 

  22  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   40.000        TON 

  23  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                           82.000        TON 

  24  401-10258           JOINT ADHESIVE, SURFACE                                                  269.000        LFT 

  25  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             488.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                                   269.000        LFT 

  27  406-05520           ASPHALT FOR TACK COAT                                                      0.300        TON 

  28  601-02241           GUARDRAIL, REMOVE                                                        518.000        LFT 

  29  615-06490           RIGHT-OF-WAY MARKER                                                        3.000        EACH 

  30  615-06505           MONUMENT, B                                                                2.000        EACH 

  31  616-02320           GEOTEXTILES                                                               69.000        SYS 

  32  616-06405           RIPRAP, REVETMENT                                                         34.000        TON 

  33  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  34  621-02770           EROSION CONTROL BLANKET                                                  260.000        SYS 

  35  621-03909           SEED MIXTURE, NATIVE                                                       2.000        LBS 

  36  621-03909           SEED MIXTURE, NATIVE                                                       2.000        LBS 

  37  621-06559           MULCHED SEEDING R                                                      1,100.000        SYS 

  38  628-09401           FIELD OFFICE, A                                                            8.000        MOS 

  39  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 

  40  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  41  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  42  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  43  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      16.000        MOS 

  44  714-11130           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             60.000        LFT 

  45  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            40.000        LFT 

  46  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  47  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  48  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 

  49  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
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          CALL ORDER   : 181                                              CONTRACT ID  : R -34426-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 

 

  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  51  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  52  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  53  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         39.000        LFT 

  54  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  55  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        7.000        SFT 

  56  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        60.000        LFT 

  57  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         540.000        LFT 

  58  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 

  59  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        4.000        EACH 
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          CALL ORDER   : 191                                              CONTRACT ID  : R -34447-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02278           CURB, CONCRETE, REMOVE                                                    14.000        LFT 

  10  202-02279           CURB AND GUTTER, REMOVE                                                1,233.000        LFT 

  11  202-52710           SIDEWALK CONCRETE, REMOVE                                                709.000        SYS 

  12  207-09935           SUBGRADE TREATMENT, TYPE IC                                              287.000        SYS 

  13  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                            1.000        TON 

  14  304-07783           HMA PATCHING, TYPE D                                                     454.000        TON 

  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           89,323.000        SYS 

  16  306-08432           MILLING, APPROACH                                                      7,359.000        SYS 

  17  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      7,370.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                               24,760.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                24,760.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                     24.000        TON 

  21  604-06070           SIDEWALK, CONCRETE                                                        30.300        SYS 

  22  604-07896           CURB RAMP, CONCRETE, B                                                    40.800        SYS 

  23  604-07900           CURB RAMP, CONCRETE, F                                                   530.400        SYS 

  24  604-07902           CURB RAMP, CONCRETE, H                                                   124.300        SYS 

  25  605-06120           CURB, CONCRETE                                                            88.000        LFT 

  26  605-06140           CURB AND GUTTER, CONCRETE                                              1,196.000        LFT 

  27  610-07487           HMA FOR APPROACHES, TYPE B                                               607.000        TON 

  28  621-06567           WATER                                                                      1.000        kGAL 

  29  621-06574           SODDING                                                                  198.000        SYS 

  30  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  31  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  32  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  33  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  34  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  35  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  36  715-94530           ADJUST WATER VALVE TO GRADE                                                2.000        EACH 

  37  720-44000           CASTING, ADJUST TO GRADE                                                  19.000        EACH 

  38  720-44080           CASTING, 15, FURNISH AND ADJUST TO GRADE                                  30.000        EACH 

  39  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 

  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,745.000        LFT 

  41  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                             421.000        LFT 

  42  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       93.000        EACH 

  43  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                123.000        LFT 

  44  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                             165.000        LFT 

  45  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  46  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  47  801-11662           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 12 IN.                 41.000        LFT 

  48  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          43,950.000        LFT 

  49  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                         13,350.000        LFT 
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          CALL ORDER   : 191                                              CONTRACT ID  : R -34447-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              604.000        LFT 

  51  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,123.000        LFT 

  52  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,808.000        LFT 

  53  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                             160.000        LFT 

  54  808-10042           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                     41.000        LFT 

  55  808-10049           LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN.                               380.000        LFT 

  56  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          123.000        LFT 

  57  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN.                              165.000        LFT 

  58  808-10063           LINE, MULTI-COMPONENT, DOTTED, YELLOW, 6 IN.                              41.000        LFT 

  59  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 93.000        EACH 

  60  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                               50.000        LFT 

  61  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               48.000        EACH 

  62  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       48.000        EACH 
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          CALL ORDER   : 201                                              CONTRACT ID  : R -34518-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-02245           TREE 6 IN., REMOVE                                                         3.000        EACH 

  11  201-02250           TREE 10 IN., REMOVE                                                       14.000        EACH 

  12  201-02255           TREE 18 IN., REMOVE                                                        7.000        EACH 

  13  201-02260           TREE 30 IN., REMOVE                                                        1.000        EACH 

  14  201-02270           TREE 60 IN., REMOVE                                                        1.000        EACH 

  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  16  202-02240           PAVEMENT REMOVAL                                                          62.000        SYS 

  17  203-02000           EXCAVATION, COMMON                                                     3,040.000        CYS 

  18  203-02070           BORROW                                                                 1,010.000        CYS 

  19  205-06933           TEMPORARY INLET PROTECTION                                                45.000        EACH 

  20  205-06934           TEMPORARY MULCH                                                           10.000        TON 

  21  205-06937           TEMPORARY SILT FENCE                                                   6,081.000        LFT 

  22  205-09543           NO. 2 STONE                                                              200.000        TON 

  23  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          60.000        LFT 

  24  205-11591           TEMPORARY SEED MIXTURE                                                   738.000        LBS 

  25  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,635.000        SYS 

  26  207-08265           SUBGRADE TREATMENT, TYPE IIA                                          15,385.000        SYS 

  27  211-02050           B BORROW                                                               1,950.000        CYS 

  28  211-09264           STRUCTURE BACKFILL, TYPE 1                                             5,098.000        CYS 

  29  211-09266           STRUCTURE BACKFILL, TYPE 3                                             1,100.000        CYS 

  30  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        3,785.000        TON 

  31  303-01180           COMPACTED AGGREGATE NO. 53                                                80.000        TON 

  32  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                        30.000        TON 

  33  304-07491           HMA PATCHING, TYPE C                                                      25.000        TON 

  34  306-08043           MILLING, TRANSITION                                                      100.000        SYS 

  35  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        835.000        TON 

  36  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  140.000        TON 

  37  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          115.000        TON 

  38  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,332.000        TON 

  39  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                             80.000        TON 

  40  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  41  604-06070           SIDEWALK, CONCRETE                                                       790.000        SYS 

  42  605-06140           CURB AND GUTTER, CONCRETE                                              5,030.000        LFT 

  43  610-07487           HMA FOR APPROACHES, TYPE B                                               163.000        TON 

  44  610-08446           PCCP FOR APPROACHES, 6 IN.                                               983.000        SYS 

  45  610-09108           PCCP FOR APPROACHES, 9 IN.                                               300.000        SYS 

  46  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  15.000        EACH 

  47  616-02320           GEOTEXTILES                                                              470.000        SYS 

  48  616-06405           RIPRAP, REVETMENT                                                          9.000        TON 

  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
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          CALL ORDER   : 201                                              CONTRACT ID  : R -34518-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  621-06545           FERTILIZER                                                                 1.000        TON 

  51  621-06554           SEED MIXTURE U                                                           260.000        LBS 

  52  621-06559           MULCHED SEEDING R                                                      3,570.000        SYS 

  53  621-06565           MULCHING MATERIAL                                                          4.000        TON 

  54  621-06567           WATER                                                                      3.000        kGAL 

  55  621-06570           TOPSOIL                                                                1,005.000        CYS 

  56  621-06574           SODDING                                                                1,346.000        SYS 

  57  621-06575           SODDING, NURSERY                                                         705.000        SYS 

  58  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                 50.000        EACH 

  59  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  60  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  61  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  62  714-11086           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             17.000        LFT 

  63  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                             85.000        LFT 

  64  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           182.000        LFT 

  65  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                              5.000        LFT 

  66  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                            124.000        LFT 

  67  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           704.000        LFT 

  68  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            83.000        LFT 

  69  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            26.000        LFT 

  70  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,653.000        LFT 

  71  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         2,504.000        LFT 

  72  715-09064           VIDEO INSPECTION FOR PIPE                                              5,339.000        LFT 

  73  715-11665           PIPE END SECTION, DIAMETER 6 IN.                                           1.000        EACH 

  74  715-11896           WATER SERVICE CONNECTION                                                  10.000        EACH 

  75  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          5.000        EACH 

  76  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          1.000        EACH 

  77  720-01092           MANHOLE, J15 MODIFIED                                                      6.000        EACH 

  78  720-03757           MANHOLE, C15                                                               8.000        EACH 

  79  720-04682           INLET                                                                     11.000        EACH 

  80  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  81  720-45410           MANHOLE, C4                                                                1.000        EACH 

  82  720-90129           MANHOLE, J2                                                                1.000        EACH 

  83  720-95422           MANHOLE, J4                                                                6.000        EACH 

  84  720-96999           FIRE HYDRANT ASSEMBLY                                                      3.000        EACH 

  85  720-98174           INLET, B15                                                                 9.000        EACH 

  86  720-98555           INLET, C15                                                                10.000        EACH 

  87  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  88  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  89  801-03291           CONSTRUCTION SIGN, D                                                       4.000        EACH 

  90  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  91  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,930.000        LFT 

  92  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 

  93  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  94  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 

  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  96  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  97  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        166.000        LFT 

  98  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                         31.000        LFT 
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          CALL ORDER   : 201                                              CONTRACT ID  : R -34518-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  99  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

 100  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS               20.000        SFT 

 101  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       25.000        SFT 

 102  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS               23.000        SFT 

 103  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       63.000        SFT 

 104  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       144.000        LFT 

 105  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,522.000        LFT 

 106  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,684.000        LFT 

 107  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              165.000        LFT 

 108  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    8.000        EACH 

 109  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                611.000        LFT 

 110  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN.                               100.000        LFT 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -34585-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                        87.000        CYS 

  13  203-02070           BORROW                                                                    20.000        CYS 

  14  203-04523           DEWATERING                                                            LUMP              LUMP 

  15  205-06934           TEMPORARY MULCH                                                            0.200        TON 

  16  205-08594           FILTER SOCK                                                              107.000        LFT 

  17  205-11590           TEMPORARY MULCH STABILIZATION, TYPE C                                    163.000        SYS 

  18  205-11591           TEMPORARY SEED MIXTURE                                                    10.000        LBS 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                              338.000        SYS 

  20  211-09265           STRUCTURE BACKFILL, TYPE 2                                                70.000        CYS 

  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           79.000        TON 

  22  303-07449           COMPACTED AGGREGATE NO. 73                                                23.000        TON 

  23  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         12.000        TON 

  24  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   29.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                  200.000        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             200.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                   200.000        LFT 

  28  406-05520           ASPHALT FOR TACK COAT                                                      0.200        TON 

  29  615-06490           RIGHT-OF-WAY MARKER                                                       12.000        EACH 

  30  615-06505           MONUMENT, B                                                                2.000        EACH 

  31  616-02320           GEOTEXTILES                                                              584.000        SYS 

  32  616-05688           RIPRAP, CLASS 1                                                          166.000        TON 

  33  616-05689           RIPRAP, CLASS 2                                                           90.000        TON 

  34  616-06451           RIPRAP, UNIFORM                                                           40.000        TON 

  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  36  621-06559           MULCHED SEEDING R                                                        163.000        SYS 

  37  628-09401           FIELD OFFICE, A                                                            7.000        MOS 

  38  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  39  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  40  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  41  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  42  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      14.000        MOS 

  43  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  44  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  45  715-05136           PIPE, TYPE 1, CIRCULAR, 72 IN.                                            38.000        LFT 

  46  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    34.000        TON 

  47  715-08655           PIPE END SECTION, DIA 72 IN.                                               2.000        EACH 

  48  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  49  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -34585-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              27.000        EACH 

  51  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

  52  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 

  53  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  54  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  55  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  56  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         200.000        LFT 

  57  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        200.000        LFT 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -34821-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SAFE ROUTE TO SCHOOL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-02245           TREE 6 IN., REMOVE                                                         8.000        EACH 

   9  201-02250           TREE 10 IN., REMOVE                                                        9.000        EACH 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02928           CATCH BASIN, REMOVE                                                        1.000        EACH 

  12  202-96133           PIPE, REMOVE                                                              20.500        LFT 

  13  203-02000           EXCAVATION, COMMON                                                       339.000        CYS 

  14  203-02070           BORROW                                                                    50.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 

  16  205-06933           TEMPORARY INLET PROTECTION                                                23.000        EACH 

  17  205-06934           TEMPORARY MULCH                                                            1.800        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,691.000        LFT 

  19  205-11591           TEMPORARY SEED MIXTURE                                                   135.000        LBS 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                              436.000        SYS 

  21  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 9.000        CYS 

  22  506-06333           PCCP PATCHING, FULL DEPTH                                                114.000        SYS 

  23  604-06070           SIDEWALK, CONCRETE                                                     2,200.000        SYS 

  24  604-07901           CURB RAMP, CONCRETE, G                                                    47.000        SYS 

  25  604-07903           CURB RAMP, CONCRETE, K                                                    30.000        SYS 

  26  604-07904           CURB RAMP, CONCRETE, L                                                     8.000        SYS 

  27  605-02278           CURB, REMOVE                                                             540.000        LFT 

  28  605-06090           CURB, INTEGRAL CONCRETE                                                  495.000        LFT 

  29  605-52807           CURB AND GUTTER, COMBINED                                                 30.000        LFT 

  30  605-97937           CURB AND GUTTER, ROLL CURB                                                15.000        LFT 

  31  610-08446           PCCP FOR APPROACHES, 6 IN.                                                50.000        SYS 

  32  610-09108           PCCP FOR APPROACHES, 9 IN.                                               386.000        SYS 

  33  615-06490           RIGHT-OF-WAY MARKER                                                        4.000        EACH 

  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  35  621-06567           WATER                                                                     27.600        kGAL 

  36  621-06570           TOPSOIL                                                                  190.000        CYS 

  37  621-06575           SODDING, NURSERY                                                       1,725.000        SYS 

  38  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            10.000        LFT 

  39  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  40  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

  41  720-45265           PIPE CATCH BASIN, 15 IN.                                                   1.000        EACH 

  42  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  43  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

  44  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 

  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  46  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 

  47  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                         40.000        LFT 

  48  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  6.000        EACH 

  49  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 
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          CALL ORDER   : 221                                              CONTRACT ID  : R -34821-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SAFE ROUTE TO SCHOOL 

 

  50  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                2.000        EACH 

  51  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            2.000        EACH 

  52  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  580.000        LFT 

  53  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  980.000        LFT 

  54  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               60.000        LFT 

  55  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       530.000        LFT 
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          CALL ORDER   : 231                                              CONTRACT ID  : R -34928-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  205-06937           TEMPORARY SILT FENCE                                                     150.000        LFT 

  10  616-02320           GEOTEXTILES                                                              183.000        SYS 

  11  616-05688           RIPRAP, CLASS 1                                                           66.000        TON 

  12  616-05689           RIPRAP, CLASS 2                                                           94.000        TON 

  13  616-06405           RIPRAP, REVETMENT                                                         33.000        TON 

  14  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                7.000        EACH 

  15  621-02770           EROSION CONTROL BLANKET                                                   24.000        SYS 

  16  621-06559           MULCHED SEEDING R                                                        140.000        SYS 

  17  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  9.000        CYS 

  18  703-06029           REINFORCING BARS, EPOXY COATED                                           738.000        LBS 

  19  716-07633           PIPE INSTALLATION, TRENCHLESS, 24 IN.                                    173.000        LFT 

  20  725-08296           PIPE LINER CURED-IN-PLACE 48 IN                                          525.000        LFT 

  21  725-10245           PERPETUATION, EXISTING PIPE                                                1.000        EACH 

  22  725-11299           PIPE LINER, CURED-IN-PLACE, 66 IN                                        138.000        LFT 

  23  725-12053           LINER PIPE, THERMOPLASTIC, DEFORMED, 55.0-56.6 SFT                       173.000        LFT 

  24  801-03290           CONSTRUCTION SIGN, C                                                      28.000        EACH 

  25  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 

  26  801-06710           FLASHING ARROW SIGN                                                       14.000        DAY 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 235                                              CONTRACT ID  : R -35193-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-06541           REMOVE                                                                     1.000        EACH 

  12  202-91385           INLET, REMOVE                                                             16.000        EACH 

  13  202-93047           MANHOLE, REMOVE                                                            1.000        EACH 

  14  202-96133           PIPE, REMOVE                                                             351.000        LFT 

  15  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              3.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                     2,914.000        CYS 

  17  205-06933           TEMPORARY INLET PROTECTION                                                49.000        EACH 

  18  205-06934           TEMPORARY MULCH                                                            2.500        TON 

  19  205-11591           TEMPORARY SEED MIXTURE                                                   150.000        LBS 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                            5,788.000        SYS 

  21  211-02050           B BORROW                                                               4,989.000        CYS 

  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                             3,565.000        CYS 

  23  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,068.000        TON 

  24  303-07449           COMPACTED AGGREGATE NO. 73                                                80.000        TON 

  25  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                       620.000        TON 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              160.000        SYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        395.000        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  891.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                2,415.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,355.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                 2,415.000        LFT 

  32  406-05521           ASPHALT FOR TACK COAT                                                  7,298.000        SYS 

  33  604-06070           SIDEWALK, CONCRETE                                                     1,096.000        SYS 

  34  604-07896           CURB RAMP, CONCRETE, B                                                   201.000        SYS 

  35  604-07900           CURB RAMP, CONCRETE, F                                                    47.000        SYS 

  36  604-07901           CURB RAMP, CONCRETE, G                                                   148.000        SYS 

  37  604-07902           CURB RAMP, CONCRETE, H                                                    21.000        SYS 

  38  605-06120           CURB, CONCRETE                                                           931.000        LFT 

  39  605-06140           CURB AND GUTTER, CONCRETE                                              2,268.000        LFT 

  40  610-09108           PCCP FOR APPROACHES, 9 IN.                                               647.000        SYS 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  42  621-01852           MULCHED SEEDING GRASS, 2                                               3,112.000        SYS 

  43  621-06545           FERTILIZER                                                                 0.100        TON 

  44  621-06567           WATER                                                                     10.000        kGAL 

  45  621-06575           SODDING, NURSERY                                                       1,178.000        SYS 

  46  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 

  47  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 

  48  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 

  49  621-90853           TAPPING SLEEVE WITH VALVE                                                  1.000        EACH 
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          CALL ORDER   : 235                                              CONTRACT ID  : R -35193-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  51  702-90915           CONCRETE, CLASS, A                                                         2.300        CYS 

  52  715-01336           GATE VALVE 12 IN.                                                          2.000        EACH 

  53  715-01898           WATER MAIN, DUCTILE IRON, 10 IN.                                          90.000        LFT 

  54  715-01902           WATER SERVICE LINE, 2 IN                                                  56.000        LFT 

  55  715-03033           BLOW OFF ASSEMBLY                                                          1.000        EACH 

  56  715-03053           METER PIT                                                                  7.000        EACH 

  57  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         2,210.000        LFT 

  58  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                              4.000        LFT 

  59  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                             16.000        LFT 

  60  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           700.000        LFT 

  61  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           223.000        LFT 

  62  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           395.000        LFT 

  63  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           573.000        LFT 

  64  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   375.000        TON 

  65  715-91739           WATER SERVICE LINE, 0.75 IN                                              226.000        LFT 

  66  715-91742           WATER METER RELOCATE                                                       2.000        EACH 

  67  715-92544           WATER MAIN, DUCTILE IRON, 12 IN.                                         778.000        LFT 

  68  715-94780           WATER MAIN, DUCTILE IRON, 6 IN.                                          405.000        LFT 

  69  715-95866           GATE VALVE 6 IN.                                                           1.000        EACH 

  70  715-98265           WATER MAIN, DUCTILE IRON, 4 IN.                                           20.000        LFT 

  71  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  72  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  73  720-45042           INLET, HA5                                                                 8.000        EACH 

  74  720-45045           INLET, J10                                                                 2.000        EACH 

  75  720-45055           INLET, M10                                                                 4.000        EACH 

  76  720-45410           MANHOLE, C4                                                                7.000        EACH 

  77  720-45510           MANHOLE, C4 MODIFIED                                                       1.000        EACH 

  78  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         28.000        LFT 

  79  720-93501           MANHOLE, L4                                                                1.000        EACH 

  80  720-94612           MANHOLE, K4                                                                1.000        EACH 

  81  720-95422           MANHOLE, J4                                                               16.000        EACH 

  82  720-96999           FIRE HYDRANT ASSEMBLY                                                      3.000        EACH 

  83  720-98174           INLET, B15                                                                21.000        EACH 

  84  720-98555           INLET, C15                                                                10.000        EACH 

  85  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  86  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                21.000        EACH 

  87  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  88  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  89  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  90  801-07119           BARRICADE, III-B                                                         486.000        LFT 

  91  802-07058           SIGN, SHEET, ASSEMBLY RELOCATE                                            30.000        EACH 

  92  805-06595           CONDUIT, PVC, 2 IN.                                                       35.000        LFT 

  93  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                             640.000        LFT 

  94  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                          60.000        LFT 

  95  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

  96  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            160.000        LFT 

  97  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,374.000        LFT 

  98  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              178.000        LFT 
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          CALL ORDER   : 235                                              CONTRACT ID  : R -35193-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  99  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       957.000        LFT 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -35351-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                         25.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                        25.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  11  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-02240           PAVEMENT REMOVAL                                                      16,534.000        SYS 

  15  202-02271           HEADWALL, REMOVE                                                           3.000        EACH 

  16  202-02273           CENTER CURB, CONCRETE, REMOVE                                            111.000        SYS 

  17  202-02274           CURB, CONCRETE INTEGRAL, REMOVE                                           89.000        LFT 

  18  202-02278           CURB, CONCRETE, REMOVE                                                 2,557.000        LFT 

  19  202-02279           CURB AND GUTTER, REMOVE                                                5,067.000        LFT 

  20  202-02637           PIPE ABANDON AND GROUT FILL                                              184.000        LFT 

  21  202-52710           SIDEWALK CONCRETE, REMOVE                                                477.000        SYS 

  22  202-74035           SIGN, REMOVE                                                               6.000        EACH 

  23  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                  36.000        EACH 

  24  202-91385           INLET, REMOVE                                                             45.000        EACH 

  25  202-93047           MANHOLE, REMOVE                                                            8.000        EACH 

  26  202-96133           PIPE, REMOVE                                                           3,093.000        LFT 

  27  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              1.000        EACH 

  28  202-99626           FOUNDATION FOR SIGNING, REMOVE                                             8.000        EACH 

  29  203-02000           EXCAVATION, COMMON                                                    19,680.000        CYS 

  30  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 

  31  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     18.000        TON 

  32  205-06933           TEMPORARY INLET PROTECTION                                               118.000        EACH 

  33  205-06934           TEMPORARY MULCH                                                           12.300        TON 

  34  205-09543           NO. 2 STONE                                                              200.000        TON 

  35  205-11587           TEMPORARY GEOTEXTILE                                                     470.000        SYS 

  36  205-11591           TEMPORARY SEED MIXTURE                                                   735.000        LBS 

  37  207-08264           SUBGRADE TREATMENT, TYPE II                                            4,110.000        SYS 

  38  207-08268           SUBGRADE TREATMENT, TYPE IV                                            3,594.000        SYS 

  39  207-09934           SUBGRADE TREATMENT, TYPE IB                                           32,820.000        SYS 

  40  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,312.000        SYS 

  41  211-02050           B BORROW                                                               2,790.000        CYS 

  42  211-09264           STRUCTURE BACKFILL, TYPE 1                                             3,015.000        CYS 

  43  214-11796           GEOGRID, TYPE IB                                                       3,594.000        SYS 

  44  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           39.000        TON 

  45  304-07494           WIDENING WITH HMA, TYPE C                                                369.000        TON 

  46  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,990.000        SYS 

  47  306-08043           MILLING, TRANSITION                                                      519.000        SYS 

  48  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  49  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                         13.800        TON 
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          CALL ORDER   : 241                                              CONTRACT ID  : R -35351-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

  50  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,566.000        TON 

  51  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                3,931.000        TON 

  52  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                           40.200        TON 

  53  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        6,173.000        TON 

  54  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        4,852.000        TON 

  55  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm                             3,676.000        TON 

  56  401-10258           JOINT ADHESIVE, SURFACE                                               17,667.000        LFT 

  57  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          16,837.000        LFT 

  58  401-11785           LIQUID ASPHALT SEALANT                                                17,667.000        LFT 

  59  402-10086           HMA FOR TEMPORARY PAVEMENT, C                                          1,187.000        TON 

  60  406-05520           ASPHALT FOR TACK COAT                                                     23.400        TON 

  61  415-11527           BASE SEAL                                                                 25.600        TON 

  62  604-06070           SIDEWALK, CONCRETE                                                     3,454.000        SYS 

  63  604-07897           CURB RAMP, CONCRETE, C                                                    17.500        SYS 

  64  604-07900           CURB RAMP, CONCRETE, F                                                   186.000        SYS 

  65  604-07901           CURB RAMP, CONCRETE, G                                                     7.000        SYS 

  66  604-07904           CURB RAMP, CONCRETE, L                                                    64.000        SYS 

  67  605-06090           CURB, INTEGRAL CONCRETE                                                1,234.000        LFT 

  68  605-06120           CURB, CONCRETE                                                            56.000        LFT 

  69  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                   11,236.000        LFT 

  70  605-06255           CENTER CURB, D CONCRETE                                                  453.000        SYS 

  71  610-07487           HMA FOR APPROACHES, TYPE B                                                54.000        TON 

  72  610-09108           PCCP FOR APPROACHES, 9 IN.                                             3,869.000        SYS 

  73  615-06505           MONUMENT, B                                                               10.000        EACH 

  74  615-06510           MONUMENT, C                                                                5.000        EACH 

  75  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  76  616-02320           GEOTEXTILES                                                              165.000        SYS 

  77  616-06405           RIPRAP, REVETMENT                                                         70.600        TON 

  78  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  79  621-02770           EROSION CONTROL BLANKET                                                2,232.000        SYS 

  80  621-06545           FERTILIZER                                                                 1.200        TON 

  81  621-06570           TOPSOIL                                                                2,510.000        CYS 

  82  621-06574           SODDING                                                                  227.000        SYS 

  83  621-06575           SODDING, NURSERY                                                       9,932.000        SYS 

  84  621-07762           COMPOST AMENDED SOIL                                                     400.000        CYS 

  85  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  86  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  87  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  88  715-02185           WATER SERVICE LINE, 1.50 IN                                              322.000        LFT 

  89  715-02874           CURB STOP AND BOX                                                          1.000        EACH 

  90  715-03053           METER PIT                                                                  3.000        EACH 

  91  715-04750           CORPORATION STOP                                                           3.000        EACH 

  92  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         12,442.000        LFT 

  93  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                           565.000        LFT 

  94  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           449.000        LFT 

  95  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                             26.000        LFT 

  96  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,636.000        LFT 

  97  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           949.000        LFT 

  98  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           587.000        LFT 
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  99  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         2,344.000        LFT 

 100  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            46.000        LFT 

 101  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            65.000        LFT 

 102  715-05408           PIPE, SANITARY SEWER, 8 IN.                                              326.000        LFT 

 103  715-05411           PIPE, SANITARY SEWER, 12 IN.                                              40.000        LFT 

 104  715-05428           PIPE, SLOTTED VANE DRAIN, 12 IN.                                          20.000        LFT 

 105  715-05756           PIPE EXTENSION, CIRCULAR, 12 IN.                                          14.000        LFT 

 106  715-06568           PIPE EXTENSION, CIRCULAR, 10 IN.                                          11.000        LFT 

 107  715-09064           VIDEO INSPECTION FOR PIPE                                              6,232.000        LFT 

 108  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          4.000        EACH 

 109  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          2.000        EACH 

 110  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          3.000        EACH 

 111  715-94530           ADJUST WATER VALVE TO GRADE                                                7.000        EACH 

 112  718-06531           OUTLET PROTECTOR, 3                                                        3.000        EACH 

 113  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

 114  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,317.000        CYS 

 115  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            13,627.000        SYS 

 116  720-01092           MANHOLE, J15 MODIFIED                                                      1.000        EACH 

 117  720-03757           MANHOLE, C15                                                               1.000        EACH 

 118  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 

 119  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 

 120  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 

 121  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

 122  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

 123  720-45010           INLET, A3                                                                  2.000        EACH 

 124  720-45030           INLET, E7                                                                  3.000        EACH 

 125  720-45075           INLET, R13                                                                 2.000        EACH 

 126  720-45080           INLET, S14                                                                 1.000        EACH 

 127  720-45410           MANHOLE, C4                                                               40.000        EACH 

 128  720-45410           MANHOLE, C4                                                                3.000        EACH 

 129  720-91352           CATCH BASIN, F7                                                            1.000        EACH 

 130  720-93409           INLET, B15 MODIFIED                                                       20.000        EACH 

 131  720-93411           INLET, C15 MODIFIED                                                        1.000        EACH 

 132  720-93501           MANHOLE, L4                                                                1.000        EACH 

 133  720-94612           MANHOLE, K4                                                                3.000        EACH 

 134  720-94713           CATCH BASIN, C15 MODIFIED                                                 22.000        EACH 

 135  720-95164           CATCH BASIN, B15 MODIFIED                                                 15.000        EACH 

 136  720-95422           MANHOLE, J4                                                                5.000        EACH 

 137  720-98363           CATCH BASIN, MODIFIED                                                      1.000        EACH 

 138  732-03944           BACKFLOW PREVENTER                                                         3.000        EACH 

 139  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

 140  801-03291           CONSTRUCTION SIGN, D                                                       1.000        EACH 

 141  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 

 142  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          27,754.000        LFT 

 143  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       39.000        EACH 

 144  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                            434.000        LFT 

 145  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 

 146  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

 147  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
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 148  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 149  801-07118           BARRICADE, III-A                                                         288.000        LFT 

 150  801-07119           BARRICADE, III-B                                                          84.000        LFT 

 151  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        350.000        LFT 

 152  801-94295           SIGNAL HEAD RELOCATE                                                      16.000        EACH 

 153  802-02844           OVERHEAD SIGN STRUCTURE, MONOTUBE, REMOVE                                  3.000        EACH 

 154  802-04089           SIGN, SHEET, REMOVE                                                        3.000        EACH 

 155  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          265.580        LFT 

 156  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                           46.680        LFT 

 157  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      205.500        SFT 

 158  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       58.610        SFT 

 159  802-74070           OVERHEAD SIGN STRUCTURE, CABLE SPAN, REMOVE                                1.000        EACH 

 160  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 

 161  805-01421           SERVICE POINT RISER AND WEATHERHEAD                                        1.000        EACH 

 162  805-01842           HANDHOLE SIGNAL TYPE 1                                                    17.000        EACH 

 163  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,762.000        LFT 

 164  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                 16.000        EACH 

 165  805-02373           SIGNAL CABLE, INTERCONNECT, FIBER OPTIC                                  959.000        LFT 

 166  805-02437           CONTROLLER, RELOCATE AND REWIRE                                            1.000        EACH 

 167  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                             16.000        EACH 

 168  805-09845           CONTACT CLOSURE CARD                                                      10.000        EACH 

 169  805-09846           RECEIVER PROCESSOR                                                         8.000        EACH 

 170  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            30.000        EACH 

 171  805-10107           WIRELESS MAGNETOMETER DETECTOR                                           168.000        EACH 

 172  805-11817           PEDESTRIAN PUSH BUTTON, APS                                               16.000        EACH 

 173  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    26.000        EACH 

 174  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     2.000        EACH 

 175  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                   186.000        LFT 

 176  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                2,768.000        LFT 

 177  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                6,621.000        LFT 

 178  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  101.000        LFT 

 179  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                  232.000        LFT 

 180  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 181  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                              16.000        EACH 

 182  807-02191           HANDHOLE LIGHTING                                                          5.000        EACH 

 183  807-03950           LUMINAIRE ORNAMENTAL                                                      40.000        EACH 

 184  807-04653           LIGHTING FOUNDATION                                                       26.000        EACH 

 185  807-04654           LIGHT POLE                                                                14.000        EACH 

 186  807-04654           LIGHT POLE                                                                12.000        EACH 

 187  807-05073           JUNCTION BOX                                                              26.000        EACH 

 188  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,236.000        LFT 

 189  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  4,565.000        LFT 

 190  807-86810           SERVICE POINT, II                                                          2.000        EACH 

 191  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                 3,096.000        LFT 

 192  807-86910           CONNECTOR KIT, UNFUSED                                                   104.000        EACH 

 193  807-86915           CONNECTOR KIT, FUSED                                                     104.000        EACH 

 194  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                           237.000        EACH 

 195  807-86930           INSULATION LINK, NON-WATERPROOFED                                         32.000        EACH 

 196  807-86935           INSULATION LINK, WATERPROOFED                                             80.000        EACH 
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 197  807-86955           CABLE-DUCT MARKER                                                         12.000        EACH 

 198  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,520.000        LFT 

 199  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,517.000        LFT 

 200  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 848.000        LFT 

 201  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       5,635.000        LFT 

 202  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      5,879.000        LFT 

 203  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 204  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                181.000        LFT 

 205  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        12,166.000        LFT 

 206  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,702.000        LFT 

 207  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      188.000        LFT 

 208  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       77.000        LFT 

 209  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              362.000        LFT 

 210  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     1,340.000        LFT 

 211  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   54.000        EACH 

 212  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                431.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-93615           CONCRETE, REMOVE                                                          30.000        SYS 

  13  203-02000           EXCAVATION, COMMON                                                     2,460.000        CYS 

  14  203-02070           BORROW                                                                    50.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                           3.000        CYS 

  16  205-06933           TEMPORARY INLET PROTECTION                                                 7.000        EACH 

  17  205-06937           TEMPORARY SILT FENCE                                                   3,013.000        LFT 

  18  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         288.000        LFT 

  19  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,057.000        SYS 

  20  207-09895           SUBGRADE TREATMENT, TYPE V                                             8,424.000        SYS 

  21  211-09264           STRUCTURE BACKFILL, TYPE 1                                               165.000        CYS 

  22  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,594.000        TON 

  23  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                        66.000        TON 

  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                               14.000        SYS 

  25  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        575.000        TON 

  26  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  682.000        TON 

  27  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  444.000        TON 

  28  406-05521           ASPHALT FOR TACK COAT                                                  9,795.000        SYS 

  29  601-90027           GUARDRAIL, WOOD BEAM                                                     233.000        LFT 

  30  604-02007           SIDEWALK, CONCRETE, RECONSTRUCT                                           14.000        SYS 

  31  604-04740           PAVERS                                                                   142.000        SFT 

  32  604-06070           SIDEWALK, CONCRETE                                                       110.000        SYS 

  33  604-06070           SIDEWALK, CONCRETE                                                       418.000        SYS 

  34  604-07901           CURB RAMP, CONCRETE, G                                                     7.000        SYS 

  35  604-95344           HAND RAIL, PEDESTRIAN                                                    317.000        LFT 

  36  605-04742           WALL                                                                  LUMP              LUMP 

  37  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      475.000        LFT 

  38  610-08446           PCCP FOR APPROACHES, 6 IN.                                               159.000        SYS 

  39  616-02320           GEOTEXTILES                                                              114.000        SYS 

  40  616-06405           RIPRAP, REVETMENT                                                         85.000        TON 

  41  616-06451           RIPRAP, UNIFORM                                                            8.000        TON 

  42  618-03812           BENCH                                                                      2.000        EACH 

  43  618-04181           BICYCLE RACK                                                               6.000        EACH 

  44  618-97672           TRASH RECEPTACLE                                                           2.000        EACH 

  45  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  46  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                   37,910.000        SYS 

  47  621-02770           EROSION CONTROL BLANKET                                                1,347.000        SYS 

  48  621-04316           SPADE EDGE                                                               139.000        LFT 

  49  621-04978           SEED MIXTURE                                                             250.000        SYS 
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  50  621-06559           MULCHED SEEDING R                                                     18,955.000        SYS 

  51  621-06567           WATER                                                                      1.000        kGAL 

  52  621-06570           TOPSOIL                                                                   25.000        CYS 

  53  621-09908           SOIL                                                                      71.000        CYS 

  54  621-90853           TAPPING SLEEVE WITH VALVE                                                  3.000        EACH 

  55  621-98038           MULCH HARDWOOD SHREDDED BARK                                               9.000        CYS 

  56  622-05616           PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF,                                 34.000        EACH 

  57  622-05634           PLANT, CONIFEROUS EVERGREEN, PROSTRATE BROAD SPREADING,                   54.000        EACH 

  58  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.                                      33.000        EACH 

  59  622-05640           PLANT, DECIDUOUS SHRUB, 24 TO 36 IN.                                       5.000        EACH 

  60  622-05642           PLANT, DECIDUOUS SHRUB, OVER 48 IN.                                        2.000        EACH 

  61  622-05646           PLANT, DECIDUOUS TREE, MULTI-STEM, 96 TO 120 IN.                           6.000        EACH 

  62  622-05654           PLANT, PERENNIAL                                                          69.000        EACH 

  63  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  64  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  65  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  66  702-03607           CORED HOLE IN CONCRETE                                                     1.000        EACH 

  67  702-51863           FIELD DRILLED HOLE IN CONCRETE                                             6.000        EACH 

  68  702-90915           CONCRETE, CLASS, A                                                         1.000        CYS 

  69  703-06028           REINFORCING BARS                                                          15.000        LBS 

  70  715-02628           SAFETY METAL END SECTION, 6:1, DIA 15 IN.                                  2.000        EACH 

  71  715-04596           WATER SERVICE                                                              1.000        EACH 

  72  715-04995           LINE STOP                                                                  1.000        EACH 

  73  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            140.000        LFT 

  74  715-05059           SEWER                                                                 LUMP              LUMP 

  75  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                            106.000        LFT 

  76  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           152.000        LFT 

  77  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                            80.000        LFT 

  78  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            80.000        LFT 

  79  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           401.000        LFT 

  80  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            50.000        LFT 

  81  715-05711           PIPE, SANITARY SEWER, 6 IN.                                              248.000        LFT 

  82  715-08282           HMA FOR STRUCTURE INSTALLATION, TYPE A                                     6.000        TON 

  83  715-08627           PIPE, TYPE 2, CIRCULAR, 4 IN.                                            100.000        LFT 

  84  715-09064           VIDEO INSPECTION FOR PIPE                                                671.000        LFT 

  85  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                         15.000        EACH 

  86  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          2.000        EACH 

  87  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          1.000        EACH 

  88  715-91361           PIPE PVC 6 IN                                                            140.000        LFT 

  89  715-91739           WATER SERVICE LINE, 0.75 IN                                               83.000        LFT 

  90  715-92525           WATER MAIN, 10 IN                                                        159.000        LFT 

  91  715-96629           WATER SERVICE LINE, 1 IN                                                  28.000        LFT 

  92  718-52610           AGGREGATE FOR UNDERDRAINS                                                  7.000        CYS 

  93  718-99153           GEOTEXTILES FOR UNDERDRAIN                                                60.000        SYS 

  94  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  95  720-45005           INLET, A2                                                                  1.000        EACH 

  96  720-45030           INLET, E7                                                                  2.000        EACH 

  97  720-45045           INLET, J10                                                                 1.000        EACH 

  98  720-45055           INLET, M10                                                                 1.000        EACH 
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  99  720-90984           MANHOLE, C2                                                                1.000        EACH 

 100  720-98068           MANHOLE, E2                                                                1.000        EACH 

 101  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

 102  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

 103  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 

 104  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

 105  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 106  801-07119           BARRICADE, III-B                                                          88.000        LFT 

 107  802-03896           BOLLARD                                                                   12.000        EACH 

 108  802-04250           SIGN, TRAIL INFORMATION                                                    3.000        EACH 

 109  802-04314           SIGN                                                                       4.000        EACH 

 110  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       71.250        SFT 

 111  802-97428           SIGN POST, TUBULAR                                                       163.500        LFT 

 112  802-97812           STREET NAME IDENTIFICATION SIGN                                            1.000        EACH 

 113  807-02191           HANDHOLE LIGHTING                                                          1.000        EACH 

 114  807-03951           LIGHT POLE ORNAMENTAL                                                      2.000        EACH 

 115  807-04651           WIRE                                                                     350.000        LFT 

 116  807-04651           WIRE                                                                     350.000        LFT 

 117  807-86810           SERVICE POINT, II                                                          2.000        EACH 

 118  807-86910           CONNECTOR KIT, UNFUSED                                                     6.000        EACH 

 119  807-86915           CONNECTOR KIT, FUSED                                                       6.000        EACH 

 120  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            12.000        EACH 

 121  807-86935           INSULATION LINK, WATERPROOFED                                              1.000        EACH 

 122  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       180.000        LFT 

 123  808-06068           PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, HANDICAP                      2.000        EACH 

 124  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 340.000        LFT 

 125  808-09314           LINE, PAINT, SOLID, BLUE, 4 IN.                                          198.000        LFT 

 126  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                380.000        LFT 

 127  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               11.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  203-02000           EXCAVATION, COMMON                                                     2,155.000        CYS 

  12  203-02070           BORROW                                                                 1,805.000        CYS 

  13  205-06933           TEMPORARY INLET PROTECTION                                                16.000        EACH 

  14  205-06934           TEMPORARY MULCH                                                            4.000        TON 

  15  205-06937           TEMPORARY SILT FENCE                                                   2,379.000        LFT 

  16  205-08594           FILTER SOCK                                                               50.000        LFT 

  17  205-11591           TEMPORARY SEED MIXTURE                                                   215.000        LBS 

  18  207-08266           SUBGRADE TREATMENT, TYPE III                                             695.000        SYS 

  19  207-09934           SUBGRADE TREATMENT, TYPE IB                                            8,590.000        SYS 

  20  211-09264           STRUCTURE BACKFILL, TYPE 1                                               370.000        CYS 

  21  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,612.000        TON 

  22  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                       577.000        TON 

  23  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  721.000        TON 

  24  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,010.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                                1,417.000        LFT 

  26  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,417.000        LFT 

  27  401-11785           LIQUID ASPHALT SEALANT                                                 1,417.000        LFT 

  28  406-05520           ASPHALT FOR TACK COAT                                                      3.000        TON 

  29  502-11543           PCCP, 4 IN.                                                              400.000        SYS 

  30  502-11543           PCCP, 4 IN.                                                              189.000        SYS 

  31  502-11543           PCCP, 4 IN.                                                              400.000        SYS 

  32  502-11564           PCCP, 7 IN.                                                              453.000        SYS 

  33  502-11564           PCCP, 7 IN.                                                               24.000        SYS 

  34  502-11564           PCCP, 7 IN.                                                              453.000        SYS 

  35  503-05240           D-1 CONTRACTION JOINT                                                    294.000        LFT 

  36  604-04452           LIMESTONE                                                                169.000        CFT 

  37  604-05528           HMA FOR SIDEWALK                                                         107.000        TON 

  38  604-07897           CURB RAMP, CONCRETE, C                                                    14.000        SYS 

  39  604-07904           CURB RAMP, CONCRETE, L                                                    14.000        SYS 

  40  605-06120           CURB, CONCRETE                                                           978.000        LFT 

  41  605-08636           CURB AND GUTTER, TURNOUT COMBINED                                         35.000        LFT 

  42  605-52807           CURB AND GUTTER, COMBINED                                              2,501.000        LFT 

  43  605-97937           CURB AND GUTTER, ROLL CURB                                               555.000        LFT 

  44  615-06505           MONUMENT, B                                                                7.000        EACH 

  45  616-02320           GEOTEXTILES                                                              210.000        SYS 

  46  616-06405           RIPRAP, REVETMENT                                                         10.000        TON 

  47  616-11736           DECORATIVE STONE                                                         101.000        TON 

  48  618-99085           FLAG POLE                                                                  3.000        EACH 

  49  618-99085           FLAG POLE                                                                  1.000        EACH 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

  50  621-06567           WATER                                                                     14.000        kGAL 

  51  621-06575           SODDING, NURSERY                                                       3,466.000        SYS 

  52  622-04990           LANDSCAPE EDGING                                                          60.000        LFT 

  53  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  54  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 

  55  702-51015           CONCRETE, B, FOOTINGS                                                      4.000        CYS 

  56  703-06028           REINFORCING BARS                                                         261.000        LBS 

  57  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            277.000        LFT 

  58  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           592.000        LFT 

  59  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            34.000        LFT 

  60  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           135.000        LFT 

  61  715-09064           VIDEO INSPECTION FOR PIPE                                                761.000        LFT 

  62  718-52610           AGGREGATE FOR UNDERDRAINS                                                 23.000        CYS 

  63  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               191.000        SYS 

  64  720-45410           MANHOLE, C4                                                                2.000        EACH 

  65  720-93409           INLET, B15 MODIFIED                                                        4.000        EACH 

  66  720-93411           INLET, C15 MODIFIED                                                        3.000        EACH 

  67  720-94847           INLET, R13 MODIFIED                                                        4.000        EACH 

  68  720-98555           INLET, C15                                                                 1.000        EACH 

  69  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 

  71  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              43.000        EACH 

  72  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  73  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  75  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  76  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  77  802-04314           SIGN                                                                       3.000        EACH 

  78  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          121.000        LFT 

  79  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          236.000        LFT 

  80  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       76.000        SFT 

  81  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      115.000        SFT 

  82  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        181.000        LFT 

  83  807-02191           HANDHOLE LIGHTING                                                          4.000        EACH 

  84  807-02193           LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT                            11.000        EACH 

  85  807-02352           WIRE, XHHW, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C.                      1,332.000        LFT 

  86  807-03950           LUMINAIRE ORNAMENTAL                                                      11.000        EACH 

  87  807-03951           LIGHT POLE ORNAMENTAL                                                     11.000        EACH 

  88  807-04962           LIGHT                                                                     12.000        EACH 

  89  807-86810           SERVICE POINT, II                                                          1.000        EACH 

  90  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                   495.000        LFT 

  91  807-86910           CONNECTOR KIT, UNFUSED                                                    23.000        EACH 

  92  807-86915           CONNECTOR KIT, FUSED                                                      23.000        EACH 

  93  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            56.000        EACH 

  94  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 8.000        EACH 

  95  807-86930           INSULATION LINK, NON-WATERPROOFED                                         61.000        EACH 

  96  807-86935           INSULATION LINK, WATERPROOFED                                             16.000        EACH 

  97  807-86955           CABLE-DUCT MARKER                                                          7.000        EACH 

  98  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        60.000        LFT 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT, ROUNDABOUT 

 

  99  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 320.000        LFT 

 100  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN.              73.000        LFT 

 101  808-11691           LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN.                                53.000        LFT 

 102  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,685.000        LFT 

 103  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       78.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02278           CURB, CONCRETE, REMOVE                                                   350.000        LFT 

  12  202-52710           SIDEWALK CONCRETE, REMOVE                                                  8.000        SYS 

  13  202-91385           INLET, REMOVE                                                              1.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                     1,311.000        CYS 

  15  203-02070           BORROW                                                                   100.000        CYS 

  16  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  17  205-06933           TEMPORARY INLET PROTECTION                                                32.000        EACH 

  18  205-06937           TEMPORARY SILT FENCE                                                  10,750.000        LFT 

  19  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          20.000        LFT 

  20  207-08266           SUBGRADE TREATMENT, TYPE III                                             266.000        SYS 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                            8,462.000        SYS 

  22  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 2.000        CYS 

  23  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          583.000        TON 

  24  303-07449           COMPACTED AGGREGATE NO. 73                                               934.000        TON 

  25  304-07491           HMA PATCHING, TYPE C                                                   2,772.000        TON 

  26  304-07494           WIDENING WITH HMA, TYPE C                                                979.000        TON 

  27  306-08036           MILLING, ASPHALT, 2 IN.                                               43,546.000        SYS 

  28  306-08432           MILLING, APPROACH                                                      3,248.000        SYS 

  29  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  30  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                     5,150.000        TON 

  31  401-10258           JOINT ADHESIVE, SURFACE                                               32,252.000        LFT 

  32  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           8,655.000        LFT 

  33  401-11785           LIQUID ASPHALT SEALANT                                                32,252.000        LFT 

  34  406-05520           ASPHALT FOR TACK COAT                                                     13.400        TON 

  35  601-02241           GUARDRAIL, REMOVE                                                         25.000        LFT 

  36  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     25.000        LFT 

  38  604-05528           HMA FOR SIDEWALK                                                          48.000        TON 

  39  604-07902           CURB RAMP, CONCRETE, H                                                     8.000        SYS 

  40  605-06090           CURB, INTEGRAL CONCRETE                                                  299.000        LFT 

  41  610-07488           HMA FOR APPROACHES, TYPE C                                               358.000        TON 

  42  628-09403           FIELD OFFICE, C                                                           10.000        MOS 

  43  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  44  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  45  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  46  628-11783           CELLULAR TELEPHONE SERVICE, 2000 MIN.                                     10.000        MOS 

  47  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  48  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  49  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                     24.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                             3.000        LFT 

  51  720-01355           INLET, CLEAN EXISTING                                                      1.000        EACH 

  52  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 

  53  720-44000           CASTING, ADJUST TO GRADE                                                  22.000        EACH 

  54  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  55  720-45045           INLET, J10                                                                 1.000        EACH 

  56  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  57  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 

  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  59  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          711.000        LFT 

  60  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      426.000        SFT 

  61  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       17.000        SFT 

  62  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            1.000        EACH 

  63  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           1,816.000        LFT 

  64  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            628.000        LFT 

  65  805-92951           SIGNAL DETECTOR HOUSING ADJUST TO GRADE                                    4.000        EACH 

  66  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              36,769.000        LFT 

  67  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  68  808-10192           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, BIKE SYMBOL                    79.000        EACH 

  69  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                              1,367.000        LFT 

  70  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 148.000        LFT 

  71  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             21,614.000        LFT 

  72  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              307.000        LFT 

  73  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   24.000        EACH 

  74  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   17.000        EACH 

  75  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-52710           SIDEWALK CONCRETE, REMOVE                                                 40.000        SYS 

  11  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           6.000        EACH 

  12  207-09935           SUBGRADE TREATMENT, TYPE IC                                            4,800.000        SYS 

  13  303-07449           COMPACTED AGGREGATE NO. 73                                             1,050.000        TON 

  14  304-07491           HMA PATCHING, TYPE C                                                   1,600.000        TON 

  15  306-08033           MILLING, ASPHALT, 1 IN.                                               84,550.000        SYS 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              200.000        SYS 

  17  306-08043           MILLING, TRANSITION                                                      300.000        SYS 

  18  306-08432           MILLING, APPROACH                                                      2,160.000        SYS 

  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  20  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,370.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                               36,050.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                36,050.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                     26.000        TON 

  24  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 

  25  601-94689           GUARDRAIL, END TREATMENT, OS                                               6.000        EACH 

  26  604-06070           SIDEWALK, CONCRETE                                                        15.000        SYS 

  27  604-07897           CURB RAMP, CONCRETE, C                                                     5.000        SYS 

  28  604-07901           CURB RAMP, CONCRETE, G                                                    20.000        SYS 

  29  606-07484           MILLED HMA CORRUGATIONS                                               31,050.000        LFT 

  30  610-07488           HMA FOR APPROACHES, TYPE C                                               190.000        TON 

  31  615-06527           MONUMENT, SECTION CORNER                                                   6.000        EACH 

  32  621-06575           SODDING, NURSERY                                                          15.000        SYS 

  33  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  34  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  35  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,850.000        LFT 

  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,850.000        LFT 

  38  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     8,150.000        LFT 

  41  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      69,250.000        LFT 

  42  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      5,840.000        LFT 

  43  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  44  808-75100           TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN.                   70.000        LFT 

  45  808-75140           PAVEMENT MESSAGE MARKING, PAINT, R X R                                     1.000        EACH 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 

  10  306-08042           MILLING, SCARIFICATION                                                37,072.000        SYS 

  11  306-08043           MILLING, TRANSITION                                                      100.000        SYS 

  12  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      3,058.000        TON 

  13  401-10258           JOINT ADHESIVE, SURFACE                                               17,250.000        LFT 

  14  401-11785           LIQUID ASPHALT SEALANT                                                17,250.000        LFT 

  15  406-05520           ASPHALT FOR TACK COAT                                                     11.000        TON 

  16  801-06640           CONSTRUCTION SIGN, A                                                       5.000        EACH 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                 25.000        LFT 
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  SECTION NO. 0001    ROAD RECONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-02245           TREE 6 IN., REMOVE                                                         5.000        EACH 

  11  201-02250           TREE 10 IN., REMOVE                                                        1.000        EACH 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02278           CURB, CONCRETE, REMOVE                                                   624.000        LFT 

  14  202-02928           CATCH BASIN, REMOVE                                                        1.000        EACH 

  15  202-06542           RELOCATE                                                                   1.000        EACH 

  16  202-52710           SIDEWALK CONCRETE, REMOVE                                                603.000        SYS 

  17  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      7.000        EACH 

  18  202-96133           PIPE, REMOVE                                                              32.000        LFT 

  19  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              1.000        EACH 

  20  202-98370           POLE, REMOVE                                                               1.000        EACH 

  21  203-02000           EXCAVATION, COMMON                                                       652.000        CYS 

  22  205-03662           IRRIGATION LANDSCAPE                                                  LUMP              LUMP 

  23  205-06933           TEMPORARY INLET PROTECTION                                                 4.000        EACH 

  24  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,551.000        SYS 

  25  211-09264           STRUCTURE BACKFILL, TYPE 1                                               474.000        CYS 

  26  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          309.000        TON 

  27  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                        50.000        TON 

  28  305-08445           PCC BASE, 4 IN.                                                          340.000        SYS 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              350.000        SYS 

  30  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        153.000        TON 

  31  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  205.000        TON 

  32  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                          326.000        TON 

  33  401-10258           JOINT ADHESIVE, SURFACE                                                  800.000        LFT 

  34  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             690.000        LFT 

  35  401-11785           LIQUID ASPHALT SEALANT                                                   800.000        LFT 

  36  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  37  604-04740           PAVERS                                                                   146.000        SFT 

  38  604-04740           PAVERS                                                                    51.000        SFT 

  39  604-04740           PAVERS                                                                    12.000        SFT 

  40  604-04740           PAVERS                                                                 2,076.000        SFT 

  41  604-04740           PAVERS                                                                   972.000        SFT 

  42  604-06070           SIDEWALK, CONCRETE                                                       435.000        SYS 

  43  604-07894           CURB RAMP, CONCRETE, A                                                     5.000        SYS 

  44  604-07898           CURB RAMP, CONCRETE, D                                                    16.000        SYS 

  45  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 

  46  605-06120           CURB, CONCRETE                                                            90.000        LFT 

  47  605-06140           CURB AND GUTTER, CONCRETE                                                579.000        LFT 

  48  605-96305           CURB AND GUTTER, CONCRETE DEPRESSED                                       77.000        LFT 

  49  610-07487           HMA FOR APPROACHES, TYPE B                                                44.000        TON 
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  50  610-09108           PCCP FOR APPROACHES, 9 IN.                                               100.000        SYS 

  51  618-03812           BENCH                                                                      3.000        EACH 

  52  618-97672           TRASH RECEPTACLE                                                           3.000        EACH 

  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  54  621-06560           MULCHED SEEDING U                                                        193.000        SYS 

  55  621-06567           WATER                                                                      1.000        kGAL 

  56  621-09908           SOIL                                                                      34.000        CYS 

  57  621-90853           TAPPING SLEEVE WITH VALVE                                                  2.000        EACH 

  58  621-98038           MULCH HARDWOOD SHREDDED BARK                                               4.000        CYS 

  59  622-01937           PLANT                                                                     15.000        EACH 

  60  622-03948           PLANTER                                                                    4.000        EACH 

  61  622-05605           PLANT, ANNUAL                                                             40.000        EACH 

  62  622-05616           PLANT, BROADLEAF EVERGREEN, GLOBE, DWARF,                                 12.000        EACH 

  63  622-05639           PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.                                      21.000        EACH 

  64  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                    3.000        EACH 

  65  622-05653           PLANT, GROUND COVER                                                      132.000        EACH 

  66  622-05654           PLANT, PERENNIAL                                                         143.000        EACH 

  67  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  68  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  69  628-11977           COMPUTER SYSTEM                                                            2.000        EACH 

  70  702-90915           CONCRETE, CLASS, A                                                         5.000        CYS 

  71  703-06028           REINFORCING BARS                                                         232.000        LBS 

  72  714-05562           RETAINING WALL                                                           216.000        SFT 

  73  715-01525           VALVE BOX                                                                  4.000        EACH 

  74  715-02874           CURB STOP AND BOX                                                          4.000        EACH 

  75  715-03053           METER PIT                                                                  1.000        EACH 

  76  715-03053           METER PIT                                                                  1.000        EACH 

  77  715-03053           METER PIT                                                                  1.000        EACH 

  78  715-04836           GATE VALVE                                                                 1.000        EACH 

  79  715-04964           WATER MAIN                                                                45.000        LFT 

  80  715-04964           WATER MAIN                                                               290.000        LFT 

  81  715-04965           WATER SERVICE LINE                                                        55.000        LFT 

  82  715-04965           WATER SERVICE LINE                                                        75.000        LFT 

  83  715-04965           WATER SERVICE LINE                                                        65.000        LFT 

  84  715-04987           CONNECTION                                                                 2.000        EACH 

  85  715-04987           CONNECTION                                                                 2.000        EACH 

  86  715-04987           CONNECTION                                                                 2.000        EACH 

  87  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            64.000        LFT 

  88  715-06050           CAP                                                                        3.000        EACH 

  89  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    11.000        TON 

  90  715-09064           VIDEO INSPECTION FOR PIPE                                                 64.000        LFT 

  91  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    4.000        EACH 

  92  720-45410           MANHOLE, C4                                                                1.000        EACH 

  93  720-96999           FIRE HYDRANT ASSEMBLY                                                      1.000        EACH 

  94  720-98174           INLET, B15                                                                 2.000        EACH 

  95  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  96  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  97  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,300.000        LFT 

  98  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 25.000        LFT 
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  99  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              14.000        EACH 

 100  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 

 101  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 

 102  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 103  801-07118           BARRICADE, III-A                                                         112.000        LFT 

 104  801-07119           BARRICADE, III-B                                                          24.000        LFT 

 105  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          9.000        EACH 

 106  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       45.250        SFT 

 107  802-97428           SIGN POST, TUBULAR                                                        80.000        LFT 

 108  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 

 109  805-01843           SIGNAL HANDHOLE ADJUST TO GRADE                                            2.000        EACH 

 110  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  4.000        EACH 

 111  805-02202           SIGNAL DETECTOR HOUSING DOUBLE                                             1.000        EACH 

 112  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              3.000        EACH 

 113  805-11813           CONDUIT, PVC, 2 IN. SCHEDULE 80                                          140.000        LFT 

 114  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     1.000        EACH 

 115  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            4.000        EACH 

 116  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           1,610.000        LFT 

 117  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  640.000        LFT 

 118  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  780.000        LFT 

 119  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                         480.000        LFT 

 120  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 

 121  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            505.000        LFT 

 122  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               3.000        EACH 

 123  807-02191           HANDHOLE LIGHTING                                                          4.000        EACH 

 124  807-03951           LIGHT POLE ORNAMENTAL                                                     12.000        EACH 

 125  807-04651           WIRE                                                                   1,150.000        LFT 

 126  807-04651           WIRE                                                                     150.000        LFT 

 127  807-04651           WIRE                                                                     805.000        LFT 

 128  807-04651           WIRE                                                                     100.000        LFT 

 129  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        220.000        LFT 

 130  807-86910           CONNECTOR KIT, UNFUSED                                                    36.000        EACH 

 131  807-86915           CONNECTOR KIT, FUSED                                                      36.000        EACH 

 132  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            72.000        EACH 

 133  807-86935           INSULATION LINK, WATERPROOFED                                              4.000        EACH 

 134  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        62.000        LFT 

 135  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 300.000        LFT 

 136  808-06716           LINE, REMOVE                                                             100.000        LFT 

 137  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                600.000        LFT 

 138  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               51.000        LFT 

 139  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                        70.000        LFT 

 140  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

 141  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         271.000        SYS 

  11  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,136.000        SYS 

  12  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           91.000        TON 

  13  303-07449           COMPACTED AGGREGATE NO. 73                                               883.000        TON 

  14  304-07491           HMA PATCHING, TYPE C                                                     200.000        TON 

  15  304-07491           HMA PATCHING, TYPE C                                                   1,667.000        TON 

  16  306-08033           MILLING, ASPHALT, 1 IN.                                               76,379.000        SYS 

  17  306-08043           MILLING, TRANSITION                                                       93.000        SYS 

  18  306-08432           MILLING, APPROACH                                                      3,228.000        SYS 

  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  20  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,310.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                               27,609.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                                27,609.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                     25.000        TON 

  24  606-07484           MILLED HMA CORRUGATIONS                                               22,887.000        LFT 

  25  610-07488           HMA FOR APPROACHES, TYPE C                                               646.000        TON 

  26  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             2.000        EACH 

  27  612-04315           MATERIAL FOR UNDERSEAL                                                   104.000        TON 

  28  612-60410           DRILLED HOLE FOR UNDERSEAL                                             1,700.000        EACH 

  29  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 

  30  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        4.000        EACH 

  31  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  32  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  33  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  34  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  35  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  37  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  38  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  39  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,533.000        LFT 

  40  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,533.000        LFT 

  41  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             87.000        LFT 

  42  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 87.000        LFT 

  43  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  44  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  45  801-92448           CONSTRUCTION SIGNS MOBILE                                                240.000        DAY 

  46  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     4,990.000        LFT 

  47  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      46,966.000        LFT 

  48  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     13,647.000        LFT 

  49  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 
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  50  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               87.000        LFT 

  51  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              437.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       1,278.000        SYS 

  12  202-90277           DETECTOR HOUSING, REMOVE                                                  40.000        EACH 

  13  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          784.000        TON 

  14  303-01180           COMPACTED AGGREGATE NO. 53                                                86.000        TON 

  15  304-07491           HMA PATCHING, TYPE C                                                   3,793.000        TON 

  16  304-07491           HMA PATCHING, TYPE C                                                   1,139.000        TON 

  17  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          116,039.000        SYS 

  18  306-08432           MILLING, APPROACH                                                     12,313.000        SYS 

  19  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      9,576.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                               64,094.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                64,094.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                     39.000        TON 

  23  604-06070           SIDEWALK, CONCRETE                                                       170.000        SYS 

  24  604-07894           CURB RAMP, CONCRETE, A                                                    21.000        SYS 

  25  604-07897           CURB RAMP, CONCRETE, C                                                    19.000        SYS 

  26  604-07900           CURB RAMP, CONCRETE, F                                                    29.000        SYS 

  27  604-07901           CURB RAMP, CONCRETE, G                                                   162.000        SYS 

  28  604-07902           CURB RAMP, CONCRETE, H                                                    16.000        SYS 

  29  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 

  30  610-07488           HMA FOR APPROACHES, TYPE C                                             1,019.000        TON 

  31  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             1.000        EACH 

  32  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 

  33  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 

  34  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        1.000        EACH 

  35  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  36  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  37  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  38  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  39  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  40  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 

  41  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  42  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       5.000        EACH 

  43  720-44000           CASTING, ADJUST TO GRADE                                                   3.000        EACH 

  44  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 

  45  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    4.000        EACH 

  46  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         10.000        LFT 

  47  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                           10.000        LFT 

  48  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 

  49  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 87.000        EACH 
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  50  801-01506           TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                                  5.000        EACH 

  51  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  52  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  53  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     13,237.000        LFT 

  54  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          13,237.000        LFT 

  55  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       87.000        EACH 

  56  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       5.000        EACH 

  57  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            997.000        LFT 

  58  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                997.000        LFT 

  59  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              23.000        EACH 

  60  801-06640           CONSTRUCTION SIGN, A                                                      93.000        EACH 

  61  801-06645           CONSTRUCTION SIGN, B                                                     138.000        EACH 

  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  63  801-07118           BARRICADE, III-A                                                       1,190.000        LFT 

  64  801-07119           BARRICADE, III-B                                                          32.000        LFT 

  65  801-92448           CONSTRUCTION SIGNS MOBILE                                              1,000.000        DAY 

  66  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         24.000        LFT 

  67  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  68  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          17,546.000        LFT 

  69  805-78785           SIGNAL DETECTOR HOUSING                                                   40.000        EACH 

  70  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          6,123.000        LFT 

  71  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  72  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                            3,980.000        LFT 

  73  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            15,507.000        LFT 

  74  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           29,582.000        LFT 

  75  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                           4,620.000        LFT 

  76  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                               142.000        LFT 

  77  808-10042           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    945.000        LFT 

  78  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          997.000        LFT 

  79  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R                           5.000        EACH 

  80  808-10056           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                   1,560.000        LFT 

  81  808-10058           LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN.                            3,294.000        LFT 

  82  808-10064           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  1.000        EACH 

  83  808-10068           TRANSVERSE MARKING, MULTI-COMPONENT                                       16.000        LFT 

  84  808-10068           TRANSVERSE MARKING, MULTI-COMPONENT                                      688.000        LFT 

  85  808-10072           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    305.000        LFT 

  86  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 87.000        EACH 

  87  808-10099           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     108.000        LFT 

  88  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                               20.000        LFT 

  89  808-11548           LINE, MULTI-COMPONENT, DOTTED, YELLOW, 4 IN.                              20.000        LFT 

  90  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        53,729.000        LFT 

  91  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               48.000        EACH 

  92  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       13.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                          91.000        SYS 

  10  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,076.000        SYS 

  11  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          170.000        TON 

  12  303-07449           COMPACTED AGGREGATE NO. 73                                                79.000        TON 

  13  304-07491           HMA PATCHING, TYPE C                                                     663.000        TON 

  14  304-07491           HMA PATCHING, TYPE C                                                     304.000        TON 

  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           22,213.000        SYS 

  16  306-08432           MILLING, APPROACH                                                      2,127.000        SYS 

  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,833.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                               13,062.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                13,062.000        LFT 

  20  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 

  21  604-01268           HAND RAIL ALUMINUM                                                        13.000        LFT 

  22  604-06070           SIDEWALK, CONCRETE                                                       130.000        SYS 

  23  604-07897           CURB RAMP, CONCRETE, C                                                     3.000        SYS 

  24  604-07900           CURB RAMP, CONCRETE, F                                                    45.000        SYS 

  25  604-07901           CURB RAMP, CONCRETE, G                                                   108.000        SYS 

  26  604-07902           CURB RAMP, CONCRETE, H                                                    48.000        SYS 

  27  610-07488           HMA FOR APPROACHES, TYPE C                                               473.000        TON 

  28  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                            10.000        EACH 

  29  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 

  30  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  31  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  32  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  33  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  34  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       8.000        MOS 

  35  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  36  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

  37  720-44000           CASTING, ADJUST TO GRADE                                                   6.000        EACH 

  38  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    5.000        EACH 

  39  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          5.000        LFT 

  40  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                            5.000        LFT 

  41  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      2.000        EACH 

  42  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  43  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        844.000        LFT 

  44  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            110.000        LFT 

  45  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                110.000        LFT 

  46  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 

  47  801-06645           CONSTRUCTION SIGN, B                                                      30.000        EACH 

  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  49  801-07118           BARRICADE, III-A                                                         192.000        LFT 
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          CALL ORDER   : 381                                              CONTRACT ID  : RS-37040-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-92448           CONSTRUCTION SIGNS MOBILE                                                400.000        DAY 

  51  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         12.000        LFT 

  52  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 

  53  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,530.000        LFT 

  54  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       5,055.000        LFT 

  55  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      3,825.000        LFT 

  56  808-08258           TRANSVERSE MARKING                                                       320.000        LFT 

  57  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              110.000        LFT 

  58  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       424.000        LFT 

  59  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               67.000        EACH 

  60  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       84.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 52 

 

          CALL ORDER   : 391                                              CONTRACT ID  : RS-37695-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         337.000        SYS 

  12  207-09935           SUBGRADE TREATMENT, TYPE IC                                              400.000        SYS 

  13  304-07783           HMA PATCHING, TYPE D                                                   4,147.000        TON 

  14  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                        1,301,926.000        SYS 

  15  306-08036           MILLING, ASPHALT, 2 IN.                                                6,667.000        SYS 

  16  306-08042           MILLING, SCARIFICATION                                               238,993.000        SYS 

  17  306-08043           MILLING, TRANSITION                                                    2,240.000        SYS 

  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     18,100.000        TON 

  20  401-07348           QC/QA-HMA, 4, 70, SURFACE, 12.5 mm                                       583.000        TON 

  21  401-10258           JOINT ADHESIVE, SURFACE                                              116,637.000        LFT 

  22  401-11785           LIQUID ASPHALT SEALANT                                               116,637.000        LFT 

  23  406-05520           ASPHALT FOR TACK COAT                                                    248.700        TON 

  24  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      40.000        TON 

  25  410-09086           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA                               20,200.000        TON 

  26  414-11464           ULTRATHIN BONDED WEARING COURSE FOR APPROACHES, 9.5 mm                10,027.000        SYS 

  27  414-11468           ULTRATHIN BONDED WEARING COURSE 9.5 mm                               228,966.000        SYS 

  28  503-03489           RETROFITTED TIE BARS                                                     416.000        EACH 

  29  503-05240           D-1 CONTRACTION JOINT                                                    340.000        LFT 

  30  506-06333           PCCP PATCHING, FULL DEPTH                                              1,280.000        SYS 

  31  606-07484           MILLED HMA CORRUGATIONS                                              287,165.000        LFT 

  32  610-07788           HMA FOR APPROACHES, TYPE D                                               151.000        TON 

  33  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  34  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  35  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  36  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     10,576.000        LFT 

  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          21,625.000        LFT 

  38  801-06640           CONSTRUCTION SIGN, A                                                      86.000        EACH 

  39  801-06710           FLASHING ARROW SIGN                                                      660.000        DAY 

  40  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  41  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  42  801-11845           AUTOMATED WORK ZONE INFORMATION SYSTEM, DETECTORS                         28.000        EACH 

  43  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  44  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                           26,660.000        LFT 

  45  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                           176,589.000        LFT 

  46  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                          176,589.000        LFT 

  47  808-10037           LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN.                             8,305.000        LFT 

  48  808-10038           TRANSVERSE MARKING, MULTI-COMPONENT,                                     682.000        LFT 

  49  808-10043           LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN.                              530.000        LFT 
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          CALL ORDER   : 391                                              CONTRACT ID  : RS-37695-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                           70.000        LFT 

  51  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                           16,447.000        LFT 

  52  808-10072           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    175.000        LFT 

  53  808-11481           LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN.                            1,630.000        LFT 

  54  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       253,971.000        LFT 

  55  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            2,475.000        EACH 

  56  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    2,475.000        EACH 
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          CALL ORDER   : 401                                              CONTRACT ID  : RS-37898-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ULTRATHIN BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-90277           DETECTOR HOUSING, REMOVE                                                  31.000        EACH 

  11  303-01180           COMPACTED AGGREGATE NO. 53                                             3,683.000        TON 

  12  304-07490           HMA PATCHING, TYPE B                                                      20.000        TON 

  13  304-07783           HMA PATCHING, TYPE D                                                      29.000        TON 

  14  304-07783           HMA PATCHING, TYPE D                                                      55.000        TON 

  15  306-08042           MILLING, SCARIFICATION                                               458,915.000        SYS 

  16  306-08432           MILLING, APPROACH                                                     30,003.000        SYS 

  17  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      38.000        TON 

  18  412-09355           FOG SEAL                                                             144,044.000        SYS 

  19  414-11468           ULTRATHIN BONDED WEARING COURSE 9.5 mm                               458,915.000        SYS 

  20  606-07484           MILLED HMA CORRUGATIONS                                               56,705.000        LFT 

  21  610-07788           HMA FOR APPROACHES, TYPE D                                             2,224.000        TON 

  22  615-06520           MONUMENT, RE-ESTABLISH                                                    20.000        EACH 

  23  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  24  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 

  25  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  26  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  27  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  28  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     18.000        MOS 

  29  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  30  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 

  31  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     14,550.000        LFT 

  32  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          14,550.000        LFT 

  33  801-06640           CONSTRUCTION SIGN, A                                                      65.000        EACH 

  34  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  36  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  37  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          30,880.000        LFT 

  38  805-78785           SIGNAL DETECTOR HOUSING                                                   27.000        EACH 

  39  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                         10,720.000        LFT 

  40  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             17,318.000        LFT 

  41  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              88,131.000        LFT 

  42  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    24,795.000        LFT 

  43  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     142,655.000        LFT 

  44  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     13,673.000        LFT 

  45  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                   108.000        EACH 

  46  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  47  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       169,451.000        LFT 

  48  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             63,907.000        LFT 

  49  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.            4,094.000        LFT 
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          CALL ORDER   : 401                                              CONTRACT ID  : RS-37898-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ULTRATHIN BONDED WEARING COURSE 

 

  50  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   74.000        EACH 

  51  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   36.000        EACH 

  52  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            3,071.000        EACH 
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          CALL ORDER   : 411                                              CONTRACT ID  : RS-37963-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ULTRATHIN BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  304-07783           HMA PATCHING, TYPE D                                                     634.000        TON 

  10  306-08042           MILLING, SCARIFICATION                                               311,991.000        SYS 

  11  306-08043           MILLING, TRANSITION                                                      740.000        SYS 

  12  306-08432           MILLING, APPROACH                                                     17,950.000        SYS 

  13  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 

  14  414-11468           ULTRATHIN BONDED WEARING COURSE 9.5 mm                               312,462.000        SYS 

  15  610-07487           HMA FOR APPROACHES, TYPE B                                               745.000        TON 

  16  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        7.000        EACH 

  17  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  18  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  19  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  20  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  21  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  22  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  23  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  24  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     21,432.000        LFT 

  25  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          21,432.000        LFT 

  26  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            382.000        LFT 

  27  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                382.000        LFT 

  28  801-06640           CONSTRUCTION SIGN, A                                                      65.000        EACH 

  29  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 

  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  31  801-92448           CONSTRUCTION SIGNS MOBILE                                                720.000        DAY 

  32  808-06368           TRANSVERSE MARKING, REMOVE                                               382.000        LFT 

  33  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                     24,710.000        LFT 

  34  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     114,915.000        LFT 

  35  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                    100,798.000        LFT 

  36  808-06716           LINE, REMOVE                                                         228,873.000        LFT 

  37  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  38  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              382.000        LFT 

  39  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,577.000        EACH 

  40  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,577.000        EACH 
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          CALL ORDER   : 451                                              CONTRACT ID  : B -31498-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       1,222.300        SYS 

  12  202-10146           REMOVE                                                                   611.200        SYS 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  203-02000           EXCAVATION, COMMON                                                       717.000        CYS 

  15  203-02070           BORROW                                                                 2,038.000        CYS 

  16  203-02235           BREAKING PAVEMENT                                                        611.200        SYS 

  17  203-51223           EXCAVATION, WATERWAY                                                     748.000        CYS 

  18  205-03371           SEDIMENT, REMOVE                                                         117.000        CYS 

  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      9.400        TON 

  20  205-06934           TEMPORARY MULCH                                                            1.500        TON 

  21  205-06936           TEMPORARY SEDIMENT TRAP                                                   20.000        TON 

  22  205-06937           TEMPORARY SILT FENCE                                                     448.000        LFT 

  23  205-08594           FILTER SOCK                                                              600.000        LFT 

  24  205-09543           NO. 2 STONE                                                              100.000        TON 

  25  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT,                               1,298.000        SYS 

  26  205-11586           TEMPORARY FILTER STONE                                                     2.200        TON 

  27  205-11587           TEMPORARY GEOTEXTILE                                                      56.000        SYS 

  28  205-11591           TEMPORARY SEED MIXTURE                                                    89.000        LBS 

  29  207-09934           SUBGRADE TREATMENT, TYPE IB                                            3,273.000        SYS 

  30  211-02050           B BORROW                                                                 550.000        CYS 

  31  211-09265           STRUCTURE BACKFILL, TYPE 2                                               976.200        CYS 

  32  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,019.800        TON 

  33  304-07783           HMA PATCHING, TYPE D                                                      10.000        TON 

  34  306-08043           MILLING, TRANSITION                                                      754.500        SYS 

  35  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        263.600        TON 

  36  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  558.800        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                                1,150.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,025.000        LFT 

  39  401-11785           LIQUID ASPHALT SEALANT                                                 1,150.000        LFT 

  40  406-05520           ASPHALT FOR TACK COAT                                                      0.900        TON 

  41  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  42  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           7.000        EACH 

  43  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  44  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    662.500        LFT 

  45  615-06490           RIGHT-OF-WAY MARKER                                                        8.000        EACH 

  46  615-06505           MONUMENT, B                                                                3.000        EACH 

  47  615-06510           MONUMENT, C                                                                1.000        EACH 

  48  616-02320           GEOTEXTILES                                                            1,468.800        SYS 

  49  616-06405           RIPRAP, REVETMENT                                                      1,042.200        TON 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  51  621-02770           EROSION CONTROL BLANKET                                                  905.000        SYS 

  52  621-04978           SEED MIXTURE                                                             968.000        SYS 

  53  621-06545           FERTILIZER                                                                 0.100        TON 

  54  621-06559           MULCHED SEEDING R                                                        938.000        SYS 

  55  621-06565           MULCHING MATERIAL                                                          0.400        TON 

  56  621-06574           SODDING                                                                   82.000        SYS 

  57  622-91786           SEEDLING                                                                  10.000        EACH 

  58  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  59  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  60  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  61  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  62  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      24.000        MOS 

  63  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  64  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  65  723-11267           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     75.000        LFT 

  66  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  67  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  68  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              51.000        EACH 

  69  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 

  70  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  71  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  72  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  73  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           12.000        LFT 

  74  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                        8.500        SFT 

  75  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,900.000        LFT 

  76  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      6,300.000        LFT 

  77  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               24.000        EACH 

  78  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       24.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  201-90788           DEBRIS, REMOVE STRUCTURE NO.                                          LUMP              LUMP 

  14  202-02240           PAVEMENT REMOVAL                                                         100.000        SYS 

  15  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           2.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                        30.000        CYS 

  17  205-06937           TEMPORARY SILT FENCE                                                     175.000        LFT 

  18  205-08594           FILTER SOCK                                                              545.000        LFT 

  19  205-11585           TEMPORARY FILTER BERM                                                    280.000        LFT 

  20  206-51235           COFFERDAM                                                             LUMP              LUMP 

  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                            5.000        CYS 

  22  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           5.000        CYS 

  23  302-07455           DENSE GRADED SUBBASE                                                      26.000        CYS 

  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              152.000        SYS 

  25  306-08043           MILLING, TRANSITION                                                      507.000        SYS 

  26  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         55.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                  400.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                   400.000        LFT 

  29  406-05521           ASPHALT FOR TACK COAT                                                    659.000        SYS 

  30  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  31  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              155.000        SYS 

  32  616-02320           GEOTEXTILES                                                            3,134.000        SYS 

  33  616-05688           RIPRAP, CLASS 1                                                        4,160.000        TON 

  34  616-06405           RIPRAP, REVETMENT                                                        204.000        TON 

  35  621-06574           SODDING                                                                   69.000        SYS 

  36  628-09401           FIELD OFFICE, A                                                           14.000        MOS 

  37  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  38  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  39  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  40  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  41  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      28.000        MOS 

  42  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  43  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  44  701-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 

  45  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            68.000        EACH 

  46  703-06029           REINFORCING BARS, EPOXY COATED                                         8,164.000        LBS 

  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  48  710-09158           PATCHING CONCRETE STRUCTURES                                             657.000        SFT 

  49  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,321.000        SFT 
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  50  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    2,441.000        SFT 

  51  724-51888           STRUCTURAL EXPANSION JOINT, BS9                                          160.000        LFT 

  52  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 5,161.000        SYS 

  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 

  54  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             117.000        EACH 

  55  801-06640           CONSTRUCTION SIGN, A                                                     100.000        EACH 

  56  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 

  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  58  801-07118           BARRICADE, III-A                                                         216.000        LFT 

  59  801-07119           BARRICADE, III-B                                                         324.000        LFT 

  60  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         480.000        LFT 

  61  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        480.000        LFT 

  62  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             3,048.000        LFT 

  63  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            4,808.000        LFT 

  64  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               40.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-01066           HYDRO DEMOLITION                                                       1,734.100        SYS 

  13  202-02240           PAVEMENT REMOVAL                                                       6,400.000        SYS 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,734.100        SYS 

  19  203-02000           EXCAVATION, COMMON                                                     4,312.000        CYS 

  20  203-08607           LINEAR GRADING                                                         1,050.000        LFT 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                           12,264.000        SYS 

  22  211-02050           B BORROW                                                               1,900.000        CYS 

  23  302-07455           DENSE GRADED SUBBASE                                                     145.600        CYS 

  24  303-01180           COMPACTED AGGREGATE NO. 53                                               552.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              936.000        SYS 

  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        308.000        TON 

  27  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        780.000        TON 

  28  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  616.000        TON 

  29  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                1,580.000        TON 

  30  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          968.000        TON 

  31  401-07410           QC/QA-HMA, 5, 64, BASE, 25.0 mm                                        2,516.000        TON 

  32  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          412.000        TON 

  33  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm                             1,688.000        TON 

  34  401-08365           QC/QA-HMA, 5, 64, BASE, 19.0 mm                                        1,276.000        TON 

  35  401-10258           JOINT ADHESIVE, SURFACE                                                8,400.000        LFT 

  36  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           7,200.000        LFT 

  37  401-11785           LIQUID ASPHALT SEALANT                                                 8,400.000        LFT 

  38  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            8.000        EACH 

  39  601-02241           GUARDRAIL, REMOVE                                                      2,463.750        LFT 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                  2,064.000        LFT 

  41  601-99132           GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING                              8.000        EACH 

  42  602-06729           BARRIER, DELINEATOR                                                       40.000        EACH 

  43  609-06262           REINFORCED CONCRETE BRIDGE APPROACH, 14 IN.                              876.300        SYS 

  44  616-02320           GEOTEXTILES                                                            1,138.000        SYS 

  45  616-06405           RIPRAP, REVETMENT                                                        794.000        TON 

  46  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  47  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  48  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  49  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      18.000        MOS 
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  50  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  51  703-06029           REINFORCING BARS, EPOXY COATED                                        48,354.000        LBS 

  52  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  413.000        EACH 

  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  55  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  56  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  57  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          4,800.000        LFT 

  58  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                           480.000        LFT 

  59  718-06531           OUTLET PROTECTOR, 3                                                       16.000        EACH 

  60  718-52610           AGGREGATE FOR UNDERDRAINS                                                432.000        CYS 

  61  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,288.000        SYS 

  62  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,200.000        SFT 

  63  722-51842           BRIDGE DECK OVERLAY                                                    1,734.100        SYS 

  64  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           62.000        CYS 

  65  722-60824           SURFACE MILLING                                                        1,734.100        SYS 

  66  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       600.000        LFT 

  67  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           12.000        GAL 

  68  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  69  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  70  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          43,772.000        LFT 

  71  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  72  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  73  801-06710           FLASHING ARROW SIGN                                                      550.000        DAY 

  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  75  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      8,200.000        LFT 

  76  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  77  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                              1,170.000        LFT 

  78  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,829.000        LFT 

  79  808-06716           LINE, REMOVE                                                          13,972.000        LFT 

  80  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  81  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               598.000        LFT 

  82  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              598.000        LFT 

  83  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                              149.500        LFT 

  84  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,829.000        LFT 

  85  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               71.000        EACH 

  86  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       71.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         140.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-96133           PIPE, REMOVE                                                               2.000        LFT 

  14  203-02000           EXCAVATION, COMMON                                                       163.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                          90.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     10.000        TON 

  17  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  18  205-06937           TEMPORARY SILT FENCE                                                     953.000        LFT 

  19  205-09543           NO. 2 STONE                                                              100.000        TON 

  20  206-51817           SHEET PILING STEEL                                                     1,032.000        SFT 

  21  206-93520           TEMPORARY SHEET PILING                                                 3,776.000        SFT 

  22  207-08264           SUBGRADE TREATMENT, TYPE II                                              143.000        SYS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                              846.000        SYS 

  24  211-02050           B BORROW                                                                  46.000        CYS 

  25  211-09264           STRUCTURE BACKFILL, TYPE 1                                                21.000        CYS 

  26  211-09268           STRUCTURE BACKFILL, TYPE 5                                               391.000        CYS 

  27  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          277.000        TON 

  28  303-01180           COMPACTED AGGREGATE NO. 53                                                 8.000        TON 

  29  304-07493           WIDENING WITH HMA, TYPE B                                                 53.000        TON 

  30  306-08043           MILLING, TRANSITION                                                      400.000        SYS 

  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        156.000        TON 

  32  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                  184.000        TON 

  33  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          110.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                1,425.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             975.000        LFT 

  36  401-11785           LIQUID ASPHALT SEALANT                                                 1,425.000        LFT 

  37  406-05521           ASPHALT FOR TACK COAT                                                  2,638.000        SYS 

  38  601-01128           GUARDRAIL, TRANSITION, TYPE WGB                                            1.000        EACH 

  39  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            3.000        EACH 

  40  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1                               1.000        EACH 

  41  601-02241           GUARDRAIL, REMOVE                                                        867.000        LFT 

  42  601-09238           HAND DIG GUARDRAIL POST HOLES                                              1.000        EACH 

  43  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  44  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    325.000        LFT 

  45  610-07487           HMA FOR APPROACHES, TYPE B                                                40.000        TON 

  46  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   3.000        EACH 

  47  615-06490           RIGHT-OF-WAY MARKER                                                        8.000        EACH 

  48  615-06505           MONUMENT, B                                                                4.000        EACH 

  49  616-02320           GEOTEXTILES                                                              319.000        SYS 
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  50  616-06405           RIPRAP, REVETMENT                                                        179.000        TON 

  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  52  621-02363           MULCHED SEEDING T, CONVENTIONAL MIX                                    2,051.000        SYS 

  53  621-02770           EROSION CONTROL BLANKET                                                1,367.000        SYS 

  54  621-03787           SEED MIXTURE D                                                             0.300        LBS 

  55  621-06545           FERTILIZER                                                                 1.000        TON 

  56  621-06559           MULCHED SEEDING R                                                      1,367.000        SYS 

  57  621-06567           WATER                                                                     10.000        kGAL 

  58  621-06575           SODDING, NURSERY                                                         142.000        SYS 

  59  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 

  60  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  61  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  62  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  63  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  64  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  65  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  66  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            32.000        EACH 

  67  703-06029           REINFORCING BARS, EPOXY COATED                                         3,933.000        LBS 

  68  706-11600           RAILING, CONCRETE FC                                                       6.000        CYS 

  69  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  70  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  71  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            15.000        LFT 

  72  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            53.000        LFT 

  73  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            18.000        LFT 

  74  715-09843           BYPASS PUMPING                                                        LUMP              LUMP 

  75  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          1.000        EACH 

  76  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          1.000        EACH 

  77  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  78  720-45235           CATCH BASIN, E7                                                            1.000        EACH 

  79  720-45410           MANHOLE, C4                                                                1.000        EACH 

  80  723-11265           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     38.000        LFT 

  81  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  82  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  83  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              31.000        EACH 

  84  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 

  85  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  86  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  87  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  88  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         28.000        LFT 

  89  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  90  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       225.000        LFT 

  91  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,024.000        LFT 

  92  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        900.000        LFT 

  93  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               14.000        EACH 

  94  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-01066           HYDRO DEMOLITION                                                       1,457.000        SYS 

  15  202-02240           PAVEMENT REMOVAL                                                         605.000        SYS 

  16  202-51133           RAILING, REMOVE                                                          335.000        LFT 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  20  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           8.000        EACH 

  21  203-02000           EXCAVATION, COMMON                                                       389.000        CYS 

  22  205-06937           TEMPORARY SILT FENCE                                                   1,450.000        LFT 

  23  206-51220           EXCAVATION, WET                                                           50.000        CYS 

  24  206-51235           COFFERDAM                                                             LUMP              LUMP 

  25  207-09935           SUBGRADE TREATMENT, TYPE IC                                              677.000        SYS 

  26  211-06467           AGGREGATE FOR END BENT BACKFILL                                           38.000        CYS 

  27  211-09267           STRUCTURE BACKFILL, TYPE 4                                                50.000        CYS 

  28  302-07455           DENSE GRADED SUBBASE                                                     118.000        CYS 

  29  303-01180           COMPACTED AGGREGATE NO. 53                                               214.000        TON 

  30  304-07490           HMA PATCHING, TYPE B                                                       5.000        TON 

  31  304-07493           WIDENING WITH HMA, TYPE B                                                367.000        TON 

  32  306-08043           MILLING, TRANSITION                                                    4,089.000        SYS 

  33  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         85.000        TON 

  34  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        255.000        TON 

  35  401-10258           JOINT ADHESIVE, SURFACE                                                5,595.000        LFT 

  36  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,630.000        LFT 

  37  401-11785           LIQUID ASPHALT SEALANT                                                 5,595.000        LFT 

  38  406-05520           ASPHALT FOR TACK COAT                                                      1.300        TON 

  39  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                           10.000        EACH 

  40  601-02241           GUARDRAIL, REMOVE                                                      1,346.000        LFT 

  41  601-94689           GUARDRAIL, END TREATMENT, OS                                              10.000        EACH 

  42  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    400.000        LFT 

  43  602-06729           BARRIER, DELINEATOR                                                       24.000        EACH 

  44  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              209.000        SYS 

  45  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              496.000        SYS 

  46  610-07487           HMA FOR APPROACHES, TYPE B                                                10.000        TON 

  47  616-02320           GEOTEXTILES                                                              822.000        SYS 

  48  616-06405           RIPRAP, REVETMENT                                                        338.000        TON 

  49  616-06451           RIPRAP, UNIFORM                                                           32.000        TON 
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  50  619-04981           CLEAN AND PAINT                                                       LUMP              LUMP 

  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  52  621-06559           MULCHED SEEDING R                                                      3,659.000        SYS 

  53  621-06567           WATER                                                                      1.600        kGAL 

  54  621-06574           SODDING                                                                  260.000        SYS 

  55  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  56  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  57  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  58  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  59  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       8.000        MOS 

  60  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 18.600        CYS 

  61  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           732.000        EACH 

  62  703-06028           REINFORCING BARS                                                       2,282.000        LBS 

  63  703-06029           REINFORCING BARS, EPOXY COATED                                        81,855.000        LBS 

  64  703-08247           EMBEDDED GALVANIC ANODE                                                  210.000        EACH 

  65  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  174.000        EACH 

  66  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               91.900        CYS 

  67  706-11600           RAILING, CONCRETE FC                                                      49.200        CYS 

  68  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  69  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 

  70  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  71  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  73  710-09158           PATCHING CONCRETE STRUCTURES                                             150.000        SFT 

  74  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              134.000        LFT 

  75  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         360.000        SFT 

  76  722-51842           BRIDGE DECK OVERLAY                                                    1,516.000        SYS 

  77  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           16.000        CYS 

  78  722-60824           SURFACE MILLING                                                        1,457.000        SYS 

  79  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  80  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  81  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  82  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 

  83  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          15,834.000        LFT 

  84  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 24.000        LFT 

  85  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              49.000        EACH 

  86  801-06640           CONSTRUCTION SIGN, A                                                      59.000        EACH 

  87  801-06645           CONSTRUCTION SIGN, B                                                      22.000        EACH 

  88  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  89  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  90  801-07119           BARRICADE, III-B                                                         144.000        LFT 

  91  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              800.000        LFT 

  92  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       227.000        LFT 

  93  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       3,726.000        LFT 

  94  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,920.000        LFT 

  95  808-06716           LINE, REMOVE                                                           2,580.000        LFT 

  96  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               25.000        EACH 

  97  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       35.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01066           HYDRO DEMOLITION                                                       8,751.000        SYS 

  14  202-02240           PAVEMENT REMOVAL                                                         689.000        SYS 

  15  202-02273           CENTER CURB, CONCRETE, REMOVE                                            421.000        SYS 

  16  202-02277           GUTTER LIP, REMOVE                                                     2,143.000        LFT 

  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-51368           SLOPEWALL, REMOVE                                                         65.000        SYS 

  20  202-91385           INLET, REMOVE                                                              4.000        EACH 

  21  203-02000           EXCAVATION, COMMON                                                       615.000        CYS 

  22  203-02070           BORROW                                                                     5.000        CYS 

  23  205-03371           SEDIMENT, REMOVE                                                          88.000        CYS 

  24  205-06937           TEMPORARY SILT FENCE                                                   2,740.000        LFT 

  25  205-08594           FILTER SOCK                                                            1,330.000        LFT 

  26  206-51235           COFFERDAM                                                             LUMP              LUMP 

  27  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,896.000        SYS 

  28  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           38.000        TON 

  29  302-07455           DENSE GRADED SUBBASE                                                      78.000        CYS 

  30  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,179.000        SYS 

  31  306-08043           MILLING, TRANSITION                                                    1,120.000        SYS 

  32  306-11553           MILLING, ASPHALT, 3/4 IN.                                                320.000        SYS 

  33  401-07347           QC/QA-HMA, 3, 70, SURFACE, 12.5 mm                                       487.700        TON 

  34  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  216.000        TON 

  35  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          389.000        TON 

  36  401-10258           JOINT ADHESIVE, SURFACE                                                4,978.000        LFT 

  37  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,394.000        LFT 

  38  401-11785           LIQUID ASPHALT SEALANT                                                 4,978.000        LFT 

  39  406-05521           ASPHALT FOR TACK COAT                                                  5,277.000        SYS 

  40  601-06035           GUARDRAIL, RESET                                                       2,143.000        LFT 

  41  605-06090           CURB, INTEGRAL CONCRETE                                                  104.000        LFT 

  42  605-06145           CURB AND GUTTER, B, CONCRETE                                           2,040.000        LFT 

  43  605-06215           CENTER CURB, D CONCRETE                                                  593.000        LFT 

  44  605-06245           CENTER CURB, B CONCRETE                                                  151.000        SYS 

  45  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              466.000        SYS 

  46  616-02320           GEOTEXTILES                                                            1,178.000        SYS 

  47  616-05688           RIPRAP, CLASS 1                                                        1,507.000        TON 

  48  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                                65.000        SYS 

  49  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 
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  50  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  51  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  52  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  54  621-06560           MULCHED SEEDING U                                                        476.000        SYS 

  55  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  56  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  57  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           124.000        EACH 

  58  703-06029           REINFORCING BARS, EPOXY COATED                                        32,270.000        LBS 

  59  703-08247           EMBEDDED GALVANIC ANODE                                                   40.000        EACH 

  60  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   58.000        EACH 

  61  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               58.700        CYS 

  62  706-11600           RAILING, CONCRETE FC                                                       3.900        CYS 

  63  708-51813           PNEUMATICALLY PLACED MORTAR                                              925.000        SFT 

  64  708-51814           WELDED STEEL WIRE FABRIC                                               1,020.000        SFT 

  65  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  66  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  67  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  68  710-09158           PATCHING CONCRETE STRUCTURES                                             750.000        SFT 

  69  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  70  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                          2,652.000        LFT 

  71  715-05435           PIPE, UNDERDRAIN, OUTLET 4 IN.                                           160.000        LFT 

  72  715-09938           PIPE, BRIDGE DECK DRAIN SYSTEM                                        LUMP              LUMP 

  73  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                     44.000        EACH 

  74  718-06526           HMA FOR UNDERDRAINS                                                      140.000        TON 

  75  718-06528           OUTLET PROTECTOR, 1                                                        8.000        EACH 

  76  718-52610           AGGREGATE FOR UNDERDRAINS                                                 94.000        CYS 

  77  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             1,259.000        SYS 

  78  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       2,587.000        SFT 

  79  722-51842           BRIDGE DECK OVERLAY                                                    8,831.000        SYS 

  80  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           58.000        CYS 

  81  722-51874           OVERLAY DAM                                                              380.000        SFT 

  82  722-60824           SURFACE MILLING                                                        8,781.000        SYS 

  83  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   269.000        LFT 

  84  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                 1,199.000        LFT 

  85  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           142.000        LFT 

  86  724-51927           STRUCTURAL EXPANSION JOINT, M                                            143.000        LFT 

  87  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  88  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 

  89  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          48,799.000        LFT 

  90  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           1,542.000        LFT 

  91  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             14.000        LFT 

  92  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  93  801-06645           CONSTRUCTION SIGN, B                                                      31.000        EACH 

  94  801-06710           FLASHING ARROW SIGN                                                      580.000        DAY 

  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  96  801-07118           BARRICADE, III-A                                                          24.000        LFT 

  97  801-07119           BARRICADE, III-B                                                          24.000        LFT 

  98  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            2,280.000        LFT 
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  99  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                           16.000        LFT 

 100  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       32.000        SFT 

 101  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      3,531.000        LFT 

 102  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      10,620.000        LFT 

 103  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      8,438.000        LFT 

 104  808-06716           LINE, REMOVE                                                          13,370.000        LFT 

 105  808-75007           LINE, PAINT, SOLID, WHITE, 6 IN.                                         279.000        LFT 

 106  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              189.000        EACH 

 107  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      125.000        EACH 

 108  808-95933           CURB, PAINTING, YELLOW                                                 1,947.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 70 

 

          CALL ORDER   : 491                                              CONTRACT ID  : B -34412-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         150.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                       258.000        CYS 

  14  203-02070           BORROW                                                                 1,283.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     20.000        TON 

  17  205-06936           TEMPORARY SEDIMENT TRAP                                                  108.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,110.000        LFT 

  19  205-11585           TEMPORARY FILTER BERM                                                    250.000        LFT 

  20  205-11586           TEMPORARY FILTER STONE                                                    40.000        TON 

  21  205-11587           TEMPORARY GEOTEXTILE                                                   1,000.000        SYS 

  22  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                  1,276.000        SYS 

  23  205-11591           TEMPORARY SEED MIXTURE                                                   100.000        LBS 

  24  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     822.000        CYS 

  25  207-08264           SUBGRADE TREATMENT, TYPE II                                              125.000        SYS 

  26  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,050.000        SYS 

  27  211-06467           AGGREGATE FOR END BENT BACKFILL                                          164.000        CYS 

  28  211-09264           STRUCTURE BACKFILL, TYPE 1                                                10.000        CYS 

  29  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          200.000        TON 

  30  302-07455           DENSE GRADED SUBBASE                                                      27.000        CYS 

  31  303-01180           COMPACTED AGGREGATE NO. 53                                                70.000        TON 

  32  306-08043           MILLING, TRANSITION                                                      320.000        SYS 

  33  306-08599           MILLING, ASPHALT, 1/2 IN.                                                620.000        SYS 

  34  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        190.000        TON 

  35  401-07356           QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm                                   240.000        TON 

  36  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                          165.000        TON 

  37  401-10258           JOINT ADHESIVE, SURFACE                                                  650.000        LFT 

  38  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             450.000        LFT 

  39  401-11785           LIQUID ASPHALT SEALANT                                                   650.000        LFT 

  40  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  41  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  42  601-01740           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 4                               3.000        EACH 

  43  601-94689           GUARDRAIL, END TREATMENT, OS                                               3.000        EACH 

  44  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    312.500        LFT 

  45  602-06729           BARRIER, DELINEATOR                                                        6.000        EACH 

  46  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              153.600        SYS 

  47  610-07487           HMA FOR APPROACHES, TYPE B                                                96.000        TON 

  48  615-06490           RIGHT-OF-WAY MARKER                                                        4.000        EACH 

  49  615-06505           MONUMENT, B                                                                2.000        EACH 
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  50  616-02320           GEOTEXTILES                                                            1,710.000        SYS 

  51  616-06405           RIPRAP, REVETMENT                                                        220.000        TON 

  52  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  53  621-02770           EROSION CONTROL BLANKET                                                1,000.000        SYS 

  54  621-06545           FERTILIZER                                                                 0.500        TON 

  55  621-06553           SEED MIXTURE R                                                            55.000        LBS 

  56  621-06567           WATER                                                                     10.000        kGAL 

  57  621-06574           SODDING                                                                  180.000        SYS 

  58  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  59  628-09409           MOBILE INTERNET SERVICE                                                    7.000        MOS 

  60  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  61  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  62  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      7.000        MOS 

  63  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  64  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  65  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          78.000        LFT 

  66  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  67  701-51195           PILE, STEEL H HP 12 X 53                                                 234.000        LFT 

  68  703-06029           REINFORCING BARS, EPOXY COATED                                        51,242.000        LBS 

  69  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   36.000        EACH 

  70  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              148.700        CYS 

  71  706-11600           RAILING, CONCRETE FC                                                      16.400        CYS 

  72  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  73  707-08158           STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 42 IN. X 49 IN.                340.000        LFT 

  74  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  75  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            86.000        LFT 

  76  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              132.000        LFT 

  77  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          4.000        EACH 

  78  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      1.000        EACH 

  79  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  80  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

  81  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              21.000        EACH 

  82  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 

  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  84  801-07118           BARRICADE, III-A                                                          60.000        LFT 

  85  801-07119           BARRICADE, III-B                                                          40.000        LFT 

  86  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         24.000        LFT 

  87  802-91122           SIGN GROUND MOUNTED RESET                                                  3.000        EACH 

  88  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,888.000        LFT 

  89  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               253.000        LFT 

  90  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              127.000        LFT 

  91  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                             200.000        LFT 

  92  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                944.000        LFT 

  93  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                9.000        EACH 

  94  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        9.000        EACH 
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          CALL ORDER   : 501                                              CONTRACT ID  : B -34681-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         145.000        SYS 

  12  202-02279           CURB AND GUTTER, REMOVE                                                  807.000        LFT 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-62420           BRIDGE RAILING, REMOVE                                                   486.000        LFT 

  15  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           1.000        EACH 

  16  203-02000           EXCAVATION, COMMON                                                       180.000        CYS 

  17  203-02070           BORROW                                                                    20.000        CYS 

  18  205-06937           TEMPORARY SILT FENCE                                                     880.000        LFT 

  19  205-09543           NO. 2 STONE                                                              100.000        TON 

  20  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,370.000        SYS 

  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                           41.000        CYS 

  22  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          458.000        TON 

  23  302-07455           DENSE GRADED SUBBASE                                                      31.000        CYS 

  24  304-07494           WIDENING WITH HMA, TYPE C                                                182.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              923.000        SYS 

  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        114.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                  790.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             790.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                   790.000        LFT 

  30  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  31  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  32  601-02241           GUARDRAIL, REMOVE                                                         13.000        LFT 

  33  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  34  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 

  35  602-06729           BARRIER, DELINEATOR                                                       16.000        EACH 

  36  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              182.000        SYS 

  37  616-02320           GEOTEXTILES                                                            1,745.000        SYS 

  38  616-06405           RIPRAP, REVETMENT                                                        108.000        TON 

  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  40  621-06559           MULCHED SEEDING R                                                     11,150.000        SYS 

  41  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  42  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  43  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  44  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  45  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  46  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 

  47  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  48  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  49  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           144.000        EACH 
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          CALL ORDER   : 501                                              CONTRACT ID  : B -34681-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    REPLACE SUPERSTRUCTURE 

 

  50  703-01540           THREADED TIE BAR ASSEMBLY                                                 44.000        EACH 

  51  703-06028           REINFORCING BARS                                                       5,072.000        LBS 

  52  703-06029           REINFORCING BARS, EPOXY COATED                                        91,200.000        LBS 

  53  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  712.000        EACH 

  54  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              280.600        CYS 

  55  706-11600           RAILING, CONCRETE FC                                                      47.000        CYS 

  56  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  57  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  58  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  59  710-09158           PATCHING CONCRETE STRUCTURES                                             200.000        SFT 

  60  711-02707           ANCHOR PLATE                                                              12.000        EACH 

  61  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  62  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  63  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               97.000        LFT 

  64  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 

  65  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  66  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  67  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        720.000        LFT 

  68  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,200.000        LFT 

  69  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 24.000        LFT 

  70  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 

  71  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 

  72  801-06710           FLASHING ARROW SIGN                                                      365.000        DAY 

  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  74  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 

  75  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              480.000        LFT 

  76  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  77  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                300.000        LFT 

  78  808-06716           LINE, REMOVE                                                           2,048.000        LFT 

  79  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        6.000        EACH 
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          CALL ORDER   : 511                                              CONTRACT ID  : B -34881-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-01066           HYDRO DEMOLITION                                                       4,268.000        SYS 

  14  202-02240           PAVEMENT REMOVAL                                                         492.000        SYS 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  17  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            4,268.000        SYS 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,400.000        LFT 

  19  302-07455           DENSE GRADED SUBBASE                                                      82.000        CYS 

  20  306-08043           MILLING, TRANSITION                                                    1,990.000        SYS 

  21  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        166.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                                  484.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                   484.000        LFT 

  24  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  25  503-03489           RETROFITTED TIE BARS                                                      96.000        EACH 

  26  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            8.000        EACH 

  27  601-02241           GUARDRAIL, REMOVE                                                        200.000        LFT 

  28  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     50.000        LFT 

  29  605-06105           CURB, INTEGRAL CONCRETE, MODIFIED                                         40.000        LFT 

  30  606-07484           MILLED HMA CORRUGATIONS                                                  968.000        LFT 

  31  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              492.000        SYS 

  32  616-02320           GEOTEXTILES                                                            2,116.000        SYS 

  33  616-05689           RIPRAP, CLASS 2                                                        2,968.000        TON 

  34  621-02770           EROSION CONTROL BLANKET                                                  712.000        SYS 

  35  621-06559           MULCHED SEEDING R                                                        712.000        SYS 

  36  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  37  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  38  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  39  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  40  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 

  41  703-06029           REINFORCING BARS, EPOXY COATED                                        42,984.000        LBS 

  42  703-08247           EMBEDDED GALVANIC ANODE                                                  192.000        EACH 

  43  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               23.800        CYS 

  44  706-11600           RAILING, CONCRETE FC                                                       5.400        CYS 

  45  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    8.000        EACH 

  46  708-51814           WELDED STEEL WIRE FABRIC                                               1,240.000        SFT 

  47  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  48  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  49  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
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          CALL ORDER   : 511                                              CONTRACT ID  : B -34881-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  710-09158           PATCHING CONCRETE STRUCTURES                                           1,884.000        SFT 

  51  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  52  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  53  715-10238           PIPE, ROADWAY DRAIN CASTING EXTENSION                                     56.000        EACH 

  54  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                       1,180.000        SFT 

  55  722-51842           BRIDGE DECK OVERLAY                                                    4,340.000        SYS 

  56  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                          116.000        CYS 

  57  722-51874           OVERLAY DAM                                                              234.000        SFT 

  58  722-60824           SURFACE MILLING                                                        4,268.000        SYS 

  59  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            84.000        LFT 

  60  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              48.000        EACH 

  61  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  62  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 

  63  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              36.000        EACH 

  64  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 

  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  66  801-07118           BARRICADE, III-A                                                          72.000        LFT 

  67  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  68  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           28.000        LFT 

  69  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       12.000        SFT 

  70  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              446.000        LFT 

  71  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,778.000        LFT 

  72  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,778.000        LFT 

  73  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               22.000        EACH 

  74  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       22.000        EACH 
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          CALL ORDER   : 521                                              CONTRACT ID  : B -34882-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  10  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  203-51223           EXCAVATION, WATERWAY                                                      70.000        CYS 

  17  205-06936           TEMPORARY SEDIMENT TRAP                                                   27.000        TON 

  18  206-51235           COFFERDAM                                                             LUMP              LUMP 

  19  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         3.000        EACH 

  20  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          11.000        CYS 

  21  616-06405           RIPRAP, REVETMENT                                                          2.000        TON 

  22  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  23  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  24  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  25  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  26  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  27  702-90915           CONCRETE, CLASS, A                                                        62.000        CYS 

  28  703-06029           REINFORCING BARS, EPOXY COATED                                         1,879.000        LBS 

  29  710-09158           PATCHING CONCRETE STRUCTURES                                             552.000        SFT 

  30  711-90114           JACKING AND SUPPORTING, SUPERSTRUCTURE                                LUMP              LUMP 

  31  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         347.000        SFT 

  32  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    1,323.000        SFT 

  33  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   707.000        LFT 

  34  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   435.000        LFT 

  35  724-11063           STRUCTURAL EXPANSION JOINT, SS, REPLACE                                   93.000        LFT 

  36  726-11773           BEARING ASSEMBLY RESET                                                     8.000        EACH 

  37  727-90308           EPOXY INJECTION, CRACK PREPARATION                                         5.000        LFT 

  38  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            1.000        GAL 

  39  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  40  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              24.000        EACH 

  41  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  42  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  43  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 

  44  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  45  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  46  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 

  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  48  801-07118           BARRICADE, III-A                                                         140.000        LFT 

  49  801-07119           BARRICADE, III-B                                                         108.000        LFT 
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          CALL ORDER   : 531                                              CONTRACT ID  : B -34889-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-90788           DEBRIS, REMOVE STRUCTURE NO.                                          LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                         279.000        SYS 

  14  203-02000           EXCAVATION, COMMON                                                       466.000        CYS 

  15  203-02070           BORROW                                                                   212.000        CYS 

  16  205-06937           TEMPORARY SILT FENCE                                                     745.000        LFT 

  17  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,046.000        SYS 

  18  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          17.800        CYS 

  19  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           91.000        TON 

  20  302-07455           DENSE GRADED SUBBASE                                                      48.000        CYS 

  21  304-07783           HMA PATCHING, TYPE D                                                       4.000        TON 

  22  304-07789           WIDENING WITH HMA, TYPE D                                                291.000        TON 

  23  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         45.000        TON 

  24  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   75.000        TON 

  25  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           91.000        TON 

  26  401-10258           JOINT ADHESIVE, SURFACE                                                  628.000        LFT 

  27  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             628.000        LFT 

  28  401-11785           LIQUID ASPHALT SEALANT                                                   628.000        LFT 

  29  406-05520           ASPHALT FOR TACK COAT                                                      0.400        TON 

  30  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              280.000        SYS 

  31  616-06401           RIPRAP, DUMPED                                                            95.000        TON 

  32  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  33  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  34  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  35  621-02770           EROSION CONTROL BLANKET                                                  699.000        SYS 

  36  621-06559           MULCHED SEEDING R                                                      1,227.000        SYS 

  37  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  38  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  39  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  40  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  41  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  42  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      20.000        MOS 

  43  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  44  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  45  701-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 

  46  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 30.100        CYS 

  47  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           248.000        EACH 

  48  703-06029           REINFORCING BARS, EPOXY COATED                                        17,711.000        LBS 

  49  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  114.000        EACH 
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          CALL ORDER   : 531                                              CONTRACT ID  : B -34889-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  53  710-09158           PATCHING CONCRETE STRUCTURES                                             400.000        SFT 

  54  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         586.000        SFT 

  55  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      727.000        SFT 

  56  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                   228.000        LFT 

  57  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 1,792.000        SYS 

  58  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  59  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  60  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  61  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,723.000        LFT 

  62  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  63  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  65  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  66  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                        24.000        LFT 

  67  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,080.000        LFT 

  68  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  69  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        423.000        LFT 

  70  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,979.000        LFT 

  71  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      4,229.000        LFT 

  72  808-06716           LINE, REMOVE                                                           3,354.000        LFT 

  73  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               16.000        EACH 

  74  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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          CALL ORDER   : 541                                              CONTRACT ID  : B -34929-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  15  202-01066           HYDRO DEMOLITION                                                       2,673.000        SYS 

  16  202-02240           PAVEMENT REMOVAL                                                         543.000        SYS 

  17  202-02277           GUTTER LIP, REMOVE                                                       290.000        LFT 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  20  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  21  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  22  202-91385           INLET, REMOVE                                                              2.000        EACH 

  23  202-96531           FENCE RIGHT-OF-WAY, REMOVE                                               160.000        LFT 

  24  203-02000           EXCAVATION, COMMON                                                       105.000        CYS 

  25  205-06933           TEMPORARY INLET PROTECTION                                                 7.000        EACH 

  26  205-06937           TEMPORARY SILT FENCE                                                   1,691.000        LFT 

  27  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                         169.000        CYS 

  28  302-07455           DENSE GRADED SUBBASE                                                     125.000        CYS 

  29  303-01180           COMPACTED AGGREGATE NO. 53                                               101.000        TON 

  30  306-08043           MILLING, TRANSITION                                                    2,008.000        SYS 

  31  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        228.000        TON 

  32  401-10258           JOINT ADHESIVE, SURFACE                                                  960.000        LFT 

  33  401-11785           LIQUID ASPHALT SEALANT                                                   960.000        LFT 

  34  406-05520           ASPHALT FOR TACK COAT                                                      0.800        TON 

  35  601-02241           GUARDRAIL, REMOVE                                                      1,137.500        LFT 

  36  601-06035           GUARDRAIL, RESET                                                         337.500        LFT 

  37  601-06053           GUARDRAIL                                                                 16.000        EACH 

  38  601-09238           HAND DIG GUARDRAIL POST HOLES                                             28.000        EACH 

  39  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    300.000        LFT 

  40  603-06040           FENCE, FARM FIELD, 47 IN.                                                160.000        LFT 

  41  605-94811           CURB, TURNOUT                                                              1.000        EACH 

  42  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              733.000        SYS 

  43  616-02320           GEOTEXTILES                                                            1,822.000        SYS 

  44  616-06405           RIPRAP, REVETMENT                                                        936.000        TON 

  45  616-93772           INSPECTION HOLE                                                           32.000        EACH 

  46  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  47  621-06559           MULCHED SEEDING R                                                        400.000        SYS 

  48  621-06567           WATER                                                                      4.400        kGAL 

  49  621-06574           SODDING                                                                  906.000        SYS 
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          CALL ORDER   : 541                                              CONTRACT ID  : B -34929-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  51  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  52  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  53  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  54  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  55  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     16.000        MOS 

  56  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  57  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 10.800        CYS 

  58  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           319.000        EACH 

  59  703-06029           REINFORCING BARS, EPOXY COATED                                        44,663.000        LBS 

  60  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               15.700        CYS 

  61  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 

  62  710-09158           PATCHING CONCRETE STRUCTURES                                             330.000        SFT 

  63  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          40.000        SFT 

  64  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          40.000        SFT 

  65  722-51842           BRIDGE DECK OVERLAY                                                    1,329.000        SYS 

  66  722-51842           BRIDGE DECK OVERLAY                                                    1,344.000        SYS 

  67  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           23.600        CYS 

  68  722-51874           OVERLAY DAM                                                              105.000        SFT 

  69  722-51874           OVERLAY DAM                                                              108.000        SFT 

  70  722-60824           SURFACE MILLING                                                        2,673.000        SYS 

  71  722-96912           BRIDGE DECK OVERLAY, ADDITIONAL, MICROSILICA                              23.800        CYS 

  72  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    56.000        LFT 

  73  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           234.000        LFT 

  74  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              32.000        EACH 

  75  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 

  76  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                20.000        EACH 

  77  801-06640           CONSTRUCTION SIGN, A                                                     157.000        EACH 

  78  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  80  801-07118           BARRICADE, III-A                                                         192.000        LFT 

  81  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  82  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           8.000        EACH 
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          CALL ORDER   : 551                                              CONTRACT ID  : B -35194-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                         658.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         225.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51368           SLOPEWALL, REMOVE                                                        294.000        SYS 

  15  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              658.000        SYS 

  16  202-52710           SIDEWALK CONCRETE, REMOVE                                                 34.000        SYS 

  17  203-02000           EXCAVATION, COMMON                                                         7.000        CYS 

  18  205-06934           TEMPORARY MULCH                                                            1.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                     316.000        LFT 

  20  205-11591           TEMPORARY SEED MIXTURE                                                    20.000        LBS 

  21  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      19.000        CYS 

  22  207-08264           SUBGRADE TREATMENT, TYPE II                                              104.000        SYS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                               38.000        SYS 

  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                           20.000        CYS 

  25  302-07455           DENSE GRADED SUBBASE                                                      42.000        CYS 

  26  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                               88.000        SYS 

  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                          9.000        TON 

  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   13.000        TON 

  29  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                           13.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                  184.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             184.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                   184.000        LFT 

  33  406-05520           ASPHALT FOR TACK COAT                                                      0.100        TON 

  34  502-06327           PCCP, 10 IN.                                                              80.000        SYS 

  35  503-05310           TERMINAL JOINT                                                            26.000        LFT 

  36  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            2.000        EACH 

  37  601-01704           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, MODIFIED                        4.000        EACH 

  38  601-02024           GUARDRAIL, TRANSITION, TGB MODIFIED                                        2.000        EACH 

  39  601-02241           GUARDRAIL, REMOVE                                                        275.000        LFT 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     31.300        LFT 

  41  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     12.500        LFT 

  42  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     50.000        LFT 

  43  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     50.000        LFT 

  44  604-06070           SIDEWALK, CONCRETE                                                        18.000        SYS 

  45  604-07902           CURB RAMP, CONCRETE, H                                                    12.000        SYS 

  46  605-02278           CURB, REMOVE                                                             126.000        LFT 

  47  605-06120           CURB, CONCRETE                                                            59.000        LFT 

  48  605-06165           CURB AND GUTTER, C, CONCRETE, MODIFIED                                    64.000        LFT 

  49  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              164.000        SYS 
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          CALL ORDER   : 551                                              CONTRACT ID  : B -35194-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

  50  615-06505           MONUMENT, B                                                                2.000        EACH 

  51  616-02320           GEOTEXTILES                                                              354.000        SYS 

  52  616-06401           RIPRAP, DUMPED                                                           238.000        TON 

  53  619-95315           CLEAN AND PAINT BEARING ASSEMBLIES                                    LUMP              LUMP 

  54  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  55  621-06559           MULCHED SEEDING R                                                        620.000        SYS 

  56  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  57  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 13.400        CYS 

  58  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,028.000        LBS 

  59  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            96.000        EACH 

  60  703-01719           CATHODIC PROTECTION SYSTEM                                            LUMP              LUMP 

  61  703-06029           REINFORCING BARS, EPOXY COATED                                        31,970.000        LBS 

  62  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   36.000        EACH 

  63  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              102.100        CYS 

  64  706-04683           RAILING                                                                  486.000        LFT 

  65  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  4.000        EACH 

  66  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  67  710-09158           PATCHING CONCRETE STRUCTURES                                             600.000        SFT 

  68  711-90114           JACKING AND SUPPORTING, SUPERSTRUCTURE                                LUMP              LUMP 

  69  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              100.000        LFT 

  70  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         592.000        SFT 

  71  722-51842           BRIDGE DECK OVERLAY                                                      810.000        SYS 

  72  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           22.000        CYS 

  73  722-60824           SURFACE MILLING                                                          330.000        SYS 

  74  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 

  75  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               6.000        EACH 

  76  801-06640           CONSTRUCTION SIGN, A                                                      10.000        EACH 

  77  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  78  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  79  801-07118           BARRICADE, III-A                                                         144.000        LFT 

  80  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           44.000        LFT 

  81  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

  82  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       20.000        SFT 

  83  802-76055           SIGN POST, A                                                              40.000        LFT 

  84  807-01653           WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE 1/C                               360.000        LFT 

  85  807-02191           HANDHOLE LIGHTING                                                          1.000        EACH 

  86  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        450.000        LFT 

  87  807-11354           LUMINAIRE, ROADWAY, METAL HALIDE, 250 WATT                                 3.000        EACH 

  88  807-83484           LIGHT POLE, 30 FT. E.M.H. 6.0 FT. MAST ARM, ANCHOR BASE                    3.000        EACH 

  89  807-86805           SERVICE POINT, I                                                           1.000        EACH 

  90  807-86843           WIRE, NO. 4 COPPER, 1/C                                                  200.000        LFT 

  91  807-86843           WIRE, NO. 4 COPPER, 1/C                                                   60.000        LFT 

  92  807-86910           CONNECTOR KIT, UNFUSED                                                     3.000        EACH 

  93  807-86915           CONNECTOR KIT, FUSED                                                       3.000        EACH 

  94  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                             3.000        EACH 

  95  807-86930           INSULATION LINK, NON-WATERPROOFED                                          3.000        EACH 

  96  807-86935           INSULATION LINK, WATERPROOFED                                              3.000        EACH 

  97  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        754.000        LFT 

  98  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                       20.000        LFT 
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          CALL ORDER   : 561                                              CONTRACT ID  : B -35399-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE PAINTING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

   9  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  10  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  11  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  12  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  13  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  14  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  15  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  16  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  17  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  18  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  19  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  20  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

  21  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  22  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  23  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 

  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  25  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 
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          CALL ORDER   : 571                                              CONTRACT ID  : B -37130-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-06587           CLEARING AND GRUBBING                                                      0.330        ACRE 

   9  202-02240           PAVEMENT REMOVAL                                                          77.000        SYS 

  10  203-02000           EXCAVATION, COMMON                                                        15.000        CYS 

  11  203-02070           BORROW                                                                    36.000        CYS 

  12  205-06933           TEMPORARY INLET PROTECTION                                                 3.000        EACH 

  13  205-06937           TEMPORARY SILT FENCE                                                      80.000        LFT 

  14  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      70.000        CYS 

  15  207-08266           SUBGRADE TREATMENT, TYPE III                                             373.000        SYS 

  16  211-09266           STRUCTURE BACKFILL, TYPE 3                                                64.000        CYS 

  17  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          118.000        TON 

  18  601-01128           GUARDRAIL, TRANSITION, TYPE WGB                                            1.000        EACH 

  19  601-02241           GUARDRAIL, REMOVE                                                        148.000        LFT 

  20  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  21  604-05528           HMA FOR SIDEWALK                                                          72.000        TON 

  22  616-02320           GEOTEXTILES                                                              177.000        SYS 

  23  616-06405           RIPRAP, REVETMENT                                                        104.000        TON 

  24  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  25  621-06559           MULCHED SEEDING R                                                      1,200.000        SYS 

  26  628-09401           FIELD OFFICE, A                                                            7.000        MOS 

  27  711-02554           PEDESTRIAN BRIDGE                                                     LUMP              LUMP 

  28  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           190.000        LFT 

  29  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          1.000        EACH 

  30  720-44040           CASTING, 7, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  31  720-96125           INLET, E                                                                   1.000        EACH 

  32  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  33  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
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          CALL ORDER   : 581                                              CONTRACT ID  : B -37162-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

   9  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  10  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  11  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 

  12  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  13  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  14  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      200.000        SFT 

  15  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 3,964.000        SYS 

  16  801-03290           CONSTRUCTION SIGN, C                                                      32.000        EACH 

  17  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             600.000        LFT 

  18  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  19  801-06710           FLASHING ARROW SIGN                                                       14.000        DAY 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  21  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           1.000        EACH 

  22  808-06716           LINE, REMOVE                                                             600.000        LFT 

  23  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,000.000        LFT 

  24  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,000.000        LFT 

  25  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                              250.000        LFT 

  26  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

  27  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 591                                              CONTRACT ID  : B -37388-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

   9  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  10  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                         8.000        EACH 

  11  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           6.000        CYS 

  12  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              66.000        SYS 

  13  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                             59.000        LFT 

  14  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  15  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  16  702-93722           CONCRETE, C,                                                              64.000        CYS 

  17  703-06029           REINFORCING BARS, EPOXY COATED                                         7,508.000        LBS 

  18  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  324.000        EACH 

  19  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  20  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  21  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    90.000        LFT 

  22  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           170.000        LFT 

  23  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  24  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          18,800.000        LFT 

  25  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 

  26  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  27  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,160.000        LFT 

  30  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      1,680.000        LFT 

  31  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       120.000        LFT 

  32  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       7,660.000        LFT 

  33  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      6,700.000        LFT 

  34  808-06716           LINE, REMOVE                                                           6,830.000        LFT 
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          CALL ORDER   : 601                                              CONTRACT ID  : B -37390-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CULVERT CLEAN AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

   8  616-02320           GEOTEXTILES                                                              113.000        SYS 

   9  616-05688           RIPRAP, CLASS 1                                                           88.000        TON 

  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  11  621-02770           EROSION CONTROL BLANKET                                                1,730.000        SYS 

  12  621-03787           SEED MIXTURE D                                                             5.000        LBS 

  13  715-08655           PIPE END SECTION, DIA 72 IN.                                               1.000        EACH 

  14  725-11042           LINER PIPE, THERMOPLASTIC, CIRCULAR, 27.7-28.3 SFT                       120.000        LFT 

  15  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  16  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  804-06725           DELINEATOR WITH POST, D1                                                   2.000        EACH 
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          CALL ORDER   : 611                                              CONTRACT ID  : B -37404-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE THIN DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         238.000        SYS 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  207-08264           SUBGRADE TREATMENT, TYPE II                                              259.000        SYS 

  13  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                           4.000        CYS 

  14  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          200.000        TON 

  15  302-07455           DENSE GRADED SUBBASE                                                      42.800        CYS 

  16  303-01180           COMPACTED AGGREGATE NO. 53                                                40.000        TON 

  17  304-07491           HMA PATCHING, TYPE C                                                     118.000        TON 

  18  304-07494           WIDENING WITH HMA, TYPE C                                                 25.000        TON 

  19  306-08033           MILLING, ASPHALT, 1 IN.                                                  450.000        SYS 

  20  306-08043           MILLING, TRANSITION                                                      525.000        SYS 

  21  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         44.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                                  360.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                 1,710.000        LFT 

  24  406-05521           ASPHALT FOR TACK COAT                                                    525.000        SYS 

  25  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                             50.000        LFT 

  26  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  27  601-02241           GUARDRAIL, REMOVE                                                        200.000        LFT 

  28  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                     50.000        LFT 

  29  602-06729           BARRIER, DELINEATOR                                                        6.000        EACH 

  30  606-07484           MILLED HMA CORRUGATIONS                                                1,350.000        LFT 

  31  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              238.000        SYS 

  32  616-06405           RIPRAP, REVETMENT                                                          4.000        TON 

  33  628-09401           FIELD OFFICE, A                                                           10.000        MOS 

  34  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  35  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  36  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  37  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  38  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      20.000        MOS 

  39  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  40  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  41  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           332.000        EACH 

  42  703-06029           REINFORCING BARS, EPOXY COATED                                        27,156.000        LBS 

  43  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   38.000        EACH 

  44  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               29.000        CYS 

  45  706-09960           RAILING, CONCRETE FC                                                     167.000        LFT 

  46  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  48  710-09158           PATCHING CONCRETE STRUCTURES                                              64.000        SFT 

  49  715-05407           PIPE, END BENT DRAIN, 6 IN.                                                6.000        LFT 
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          CALL ORDER   : 611                                              CONTRACT ID  : B -37404-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE THIN DECK OVERLAY 

 

  50  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         111.000        SFT 

  51  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      639.000        SFT 

  52  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    71.000        LFT 

  53  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 3,213.000        SYS 

  54  801-03290           CONSTRUCTION SIGN, C                                                      18.000        EACH 

  55  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  56  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             720.000        LFT 

  57  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              60.000        EACH 

  58  801-06640           CONSTRUCTION SIGN, A                                                      94.000        EACH 

  59  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  60  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 

  61  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  62  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  63  801-07119           BARRICADE, III-B                                                          12.000        LFT 

  64  801-08400           TEMPORARY TRAFFIC BARRIER, TYPE 1                                        460.000        LFT 

  65  801-08507           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 1                              300.000        LFT 

  66  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       277.000        LFT 

  67  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       3,000.000        LFT 

  68  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,075.000        LFT 

  69  808-06716           LINE, REMOVE                                                           3,602.000        LFT 

  70  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                8.000        EACH 
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          CALL ORDER   : 621                                              CONTRACT ID  : B -37486-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CULVERT CLEAN AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

   8  202-96133           PIPE, REMOVE                                                               5.000        LFT 

   9  616-02320           GEOTEXTILES                                                              565.000        SYS 

  10  616-05689           RIPRAP, CLASS 2                                                           51.000        TON 

  11  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  12  621-02770           EROSION CONTROL BLANKET                                                  690.000        SYS 

  13  621-03787           SEED MIXTURE D                                                             2.000        LBS 

  14  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  15  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  16  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  17  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      5.000        MOS 

  18  715-05129           PIPE, TYPE 1, CIRCULAR, 54 IN.                                             5.000        LFT 

  19  725-11295           PIPE LINER CURED-IN-PLACE 54 IN.                                          90.000        LFT 

  20  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  21  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 

  22  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  23  804-06725           DELINEATOR WITH POST, D1                                                   2.000        EACH 
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          CALL ORDER   : 631                                              CONTRACT ID  : B -37693-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       1,090.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  202-96133           PIPE, REMOVE                                                              22.000        LFT 

  14  203-02000           EXCAVATION, COMMON                                                       160.000        CYS 

  15  203-02070           BORROW                                                                   200.000        CYS 

  16  203-04523           DEWATERING                                                            LUMP              LUMP 

  17  205-03371           SEDIMENT, REMOVE                                                           5.000        CYS 

  18  205-06936           TEMPORARY SEDIMENT TRAP                                                    2.000        TON 

  19  205-06937           TEMPORARY SILT FENCE                                                   1,130.000        LFT 

  20  205-09543           NO. 2 STONE                                                               60.000        TON 

  21  205-11585           TEMPORARY FILTER BERM                                                    124.000        LFT 

  22  205-11586           TEMPORARY FILTER STONE                                                     1.000        TON 

  23  205-11587           TEMPORARY GEOTEXTILE                                                     100.000        SYS 

  24  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                    950.000        SYS 

  25  205-11591           TEMPORARY SEED MIXTURE                                                    50.000        LBS 

  26  206-51220           EXCAVATION, WET                                                          120.000        CYS 

  27  206-51235           COFFERDAM                                                             LUMP              LUMP 

  28  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,775.000        SYS 

  29  211-06467           AGGREGATE FOR END BENT BACKFILL                                           43.000        CYS 

  30  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 5.000        CYS 

  31  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          400.000        TON 

  32  302-07455           DENSE GRADED SUBBASE                                                      25.000        CYS 

  33  306-08043           MILLING, TRANSITION                                                      578.000        SYS 

  34  306-10163           MILLING ASPHALT, 2 1/2 IN                                                284.000        SYS 

  35  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        202.000        TON 

  36  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  261.000        TON 

  37  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          321.000        TON 

  38  401-10258           JOINT ADHESIVE, SURFACE                                                  731.000        LFT 

  39  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             531.000        LFT 

  40  401-11785           LIQUID ASPHALT SEALANT                                                   531.000        LFT 

  41  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  42  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  43  601-02241           GUARDRAIL, REMOVE                                                        525.000        LFT 

  44  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  45  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    287.500        LFT 

  46  602-06729           BARRIER, DELINEATOR                                                        6.000        EACH 

  47  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              144.400        SYS 

  48  615-06500           MONUMENT, A                                                                2.000        EACH 

  49  616-02320           GEOTEXTILES                                                              330.000        SYS 
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          CALL ORDER   : 631                                              CONTRACT ID  : B -37693-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REPLACEMENT 

 

  50  616-06405           RIPRAP, REVETMENT                                                        195.000        TON 

  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  52  621-02770           EROSION CONTROL BLANKET                                                  950.000        SYS 

  53  621-06545           FERTILIZER                                                                 0.500        TON 

  54  621-06567           WATER                                                                      6.000        kGAL 

  55  621-06574           SODDING                                                                1,350.000        SYS 

  56  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  57  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  58  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  59  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  60  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      9.000        MOS 

  61  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  62  701-09558           TEST PILE, INDICATOR, PRODUCTION                                          58.000        LFT 

  63  701-09560           TEST PILE, INDICATOR, RESTRIKE                                             2.000        EACH 

  64  701-09739           PILE SHOE, HP 12 X 53                                                     10.000        EACH 

  65  701-51195           PILE, STEEL H HP 12 X 53                                                 152.000        LFT 

  66  703-06029           REINFORCING BARS, EPOXY COATED                                        33,592.000        LBS 

  67  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   32.000        EACH 

  68  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               97.600        CYS 

  69  706-11600           RAILING, CONCRETE FC                                                      10.500        CYS 

  70  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  71  707-05983           STRUCTURAL MEMBER, CONCRETE, I-BEAM, 36 IN. X 12 IN.                     265.000        LFT 

  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  73  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            30.000        LFT 

  74  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               86.000        LFT 

  75  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  76  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  77  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 

  78  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  80  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  81  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  82  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         16.000        LFT 

  83  802-91122           SIGN GROUND MOUNTED RESET                                                  2.000        EACH 

  84  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,460.000        LFT 

  85  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               190.000        LFT 

  86  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                              30.000        LFT 

  87  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               180.000        LFT 

  88  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                125.000        LFT 

  89  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                4.000        EACH 

  90  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 641                                              CONTRACT ID  : B -38000-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02637           PIPE ABANDON AND GROUT FILL                                              252.000        LFT 

  10  202-96133           PIPE, REMOVE                                                              25.000        LFT 

  11  203-02055           EMBANKMENT                                                               818.000        CYS 

  12  205-06937           TEMPORARY SILT FENCE                                                     150.000        LFT 

  13  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                          60.000        LFT 

  14  206-51215           EXCAVATION, X                                                              5.000        CYS 

  15  616-02320           GEOTEXTILES                                                              133.000        SYS 

  16  616-05689           RIPRAP, CLASS 2                                                          111.000        TON 

  17  616-06405           RIPRAP, REVETMENT                                                         17.000        TON 

  18  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  19  621-02770           EROSION CONTROL BLANKET                                                  979.000        SYS 

  20  621-06559           MULCHED SEEDING R                                                        979.000        SYS 

  21  621-06567           WATER                                                                      5.000        kGAL 

  22  628-09402           FIELD OFFICE, B                                                            4.000        MOS 

  23  715-05841           CONCRETE ANCHOR, 60 IN.                                                    2.000        EACH 

  24  716-07727           PIPE INSTALLATION, TRENCHLESS, 60 IN                                     278.000        LFT 

  25  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  26  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 651                                              CONTRACT ID  : B -38948-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

   7  711-51864           DRILLED HOLE                                                             100.000        EACH 

   8  711-91149           STRAIGHTEN STEEL BEAM                                                 LUMP              LUMP 

   9  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  10  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  11  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  12  801-06710           FLASHING ARROW SIGN                                                       14.000        DAY 

  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 701                                              CONTRACT ID  : T -35021-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    VISIBILITY IMPROVEMENTS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

   9  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  10  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  11  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  12  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  13  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  14  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  15  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  17  801-92448           CONSTRUCTION SIGNS MOBILE                                                600.000        DAY 

  18  802-04089           SIGN, SHEET, REMOVE                                                       37.000        EACH 

  19  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        377.000        LFT 

  20  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                        902.000        LFT 

  21  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          9.000        EACH 

  22  802-07060           SIGN, SHEET, RELOCATE                                                    136.000        EACH 

  23  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      450.000        SFT 

  24  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      651.000        SFT 

  25  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                      137.000        SFT 

  26  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          22.000        EACH 

  27  805-01830           CONFLICT MONITOR CHANGEOUT                                                 6.000        EACH 

  28  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  29  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  8.000        EACH 

  30  805-02445           CONTROLLER AND CABINET, P1                                                 2.000        EACH 

  31  805-06483           CONTROLLER                                                                 3.000        EACH 

  32  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                   202.000        EACH 

  33  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                    41.000        EACH 

  34  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                    25.000        EACH 

  35  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            8.000        EACH 

  36  805-78415           SPAN, CATENARY, AND TETHER                                                72.000        EACH 

  37  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                               10,000.000        LFT 

  38  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                               12,000.000        LFT 

  39  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                               14,000.000        LFT 

  40  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          75.000        SYS 

  41  808-06368           TRANSVERSE MARKING, REMOVE                                               286.000        LFT 

  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 227.000        LFT 

  43  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 380.000        LFT 

  44  808-06716           LINE, REMOVE                                                           1,057.000        LFT 

  45  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN.                                 84.000        LFT 

  46  808-12032           GROOVING FOR PAVEMENT MARKINGS                                           766.000        LFT 

  47  808-75272           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       25.000        LFT 

  48  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       21.000        LFT 

  49  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               24.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 96 

 

          CALL ORDER   : 701                                              CONTRACT ID  : T -35021-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    VISIBILITY IMPROVEMENTS 

 

  50  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       213.000        LFT 

  51  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   27.000        EACH 

  52  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   13.000        EACH 

  53  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                 75.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 97 

 

          CALL ORDER   : 711                                              CONTRACT ID  : T -35635-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    VISIBILITY IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   8  801-92448           CONSTRUCTION SIGNS MOBILE                                                120.000        DAY 

   9  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          156.000        LFT 

  10  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          228.000        LFT 

  11  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         26.000        EACH 

  12  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  13  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       98.000        SFT 

  14  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                    1,270.000        SFT 

  15  802-76055           SIGN POST, A                                                             689.000        LFT 

  16  802-76065           SIGN POST, B                                                             962.000        LFT 

  17  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           6.000        EACH 

  18  805-07190           TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN.                                    46.000        EACH 

  19  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                1,648.000        LFT 

  20  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          30.000        SYS 

  21  808-06368           TRANSVERSE MARKING, REMOVE                                               936.000        LFT 

  22  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              616.000        LFT 

  23  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       320.000        LFT 

  24  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    5.000        EACH 

  25  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    5.000        EACH 

  26  808-97643           BUZZ STRIPS                                                              120.000        LFT 
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          CALL ORDER   : 721                                              CONTRACT ID  : T -35866-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  628-09401           FIELD OFFICE, A                                                           11.000        MOS 

   9  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  10  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  12  802-04089           SIGN, SHEET, REMOVE                                                      198.000        EACH 

  13  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                     14,526.000        LFT 

  14  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                        160.000        LFT 

  15  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      1,348.000        EACH 

  16  802-07060           SIGN, SHEET, RELOCATE                                                    661.000        EACH 

  17  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    7,130.000        SFT 

  18  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      982.000        SFT 
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          CALL ORDER   : 731                                              CONTRACT ID  : T -37587-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-09409           MOBILE INTERNET SERVICE                                                   10.000        MOS 

   7  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  805-04952           CONTROLLER AND CABINET                                                     1.000        EACH 

  10  805-04953           MODEM                                                                      8.000        EACH 

  11  805-06143           ETHERNET SWITCH                                                            4.000        EACH 

  12  805-08244           CELLULAR MODEM KIT                                                         5.000        EACH 

  13  805-08464           RADIO INTERCONNECT                                                        73.000        EACH 

  14  805-08464           RADIO INTERCONNECT                                                        13.000        EACH 

  15  805-09088           RADIO OMNI ANTENNA                                                         2.000        EACH 

  16  805-09089           RADIO YAGI ANTENNA                                                         8.000        EACH 

  17  805-09089           RADIO YAGI ANTENNA                                                         7.000        EACH 

  18  805-09089           RADIO YAGI ANTENNA                                                        20.000        EACH 

  19  805-09089           RADIO YAGI ANTENNA                                                        50.000        EACH 

  20  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  21  809-06138           SERVER                                                                     2.000        EACH 
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          CALL ORDER   : 741                                              CONTRACT ID  : T -38066-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS, NEW OR MODERNIZED 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          4.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         4.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-06541           REMOVE                                                                     1.000        EACH 

  12  202-74035           SIGN, REMOVE                                                               4.000        EACH 

  13  205-06937           TEMPORARY SILT FENCE                                                   1,459.000        LFT 

  14  605-06120           CURB, CONCRETE                                                            96.000        LFT 

  15  605-08636           CURB AND GUTTER, TURNOUT COMBINED                                          7.000        LFT 

  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  19  802-03821           SIGN, SHEET, WITH LEGEND,                                                 14.000        EACH 

  20  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          10.000        EACH 

  21  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   2.000        EACH 

  22  805-06595           CONDUIT, PVC, 2 IN.                                                    2,105.000        LFT 

  23  805-08464           RADIO INTERCONNECT                                                         2.000        EACH 

  24  805-08493           RADIO INTERCONNECTION SYSTEM TESTING                                  LUMP              LUMP 

  25  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL                           5.000        EACH 

  26  805-11569           RADIO SPLITTER                                                             2.000        EACH 

  27  805-11570           RADIO ANTENNA                                                              2.000        EACH 

  28  805-11744           HANDHOLE SIGNAL TYPE 2                                                    14.000        EACH 

  29  805-78109           CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE                     1.000        EACH 

  30  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    10.000        EACH 

  31  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     2.000        EACH 

  32  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 

  33  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

  34  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           2,920.000        LFT 

  35  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  611.000        LFT 

  36  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  304.000        LFT 

  37  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                  775.000        LFT 

  38  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       5,496.000        LFT 

  39  805-78785           SIGNAL DETECTOR HOUSING                                                   12.000        EACH 

  40  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            874.000        LFT 

  41  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  42  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             2.000        EACH 

  43  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 

  44  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          83.000        SYS 

  45  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                 90.000        LFT 

  46  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,925.000        LFT 

  47  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 982.000        LFT 

  48  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                                285.000        LFT 

  49  808-06716           LINE, REMOVE                                                          11,132.000        LFT 
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          CALL ORDER   : 741                                              CONTRACT ID  : T -38066-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS, NEW OR MODERNIZED 

 

  50  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  51  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,652.000        LFT 

  52  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      388.000        LFT 

  53  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               96.000        LFT 

  54  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    8.000        EACH 

  55  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    7.000        EACH 

 


